John Taolo Gaetsewe District
Municipality

INVITATION TO BID

(In terms of the Supply Chain Management Regulations (Government Gazette 27636 of 30 May 2005)

BID NO:01/2020/21

PROFESSIONAL SERVICES FOR THE IMPLEMENTATION OF THE RURAL ROADS
ASSET MANAGEMENT SYSTEM AND SKILLS DEVELOPMENT SUPPORT FOR
INFRASTRUCTURE GRADUATES

Closing Date and Time: Thursday, 30 July 2020 at 12H00

NAME OF BIDDER: Bidder VAT

registered?

MAAA NUMBER: Yes: []
No: []

TOTAL BID PRICE (INCL VAT):
(Brought forward from MBD 3.1)

Please note that it is compulsory for all service providers to complete the above required information
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1.

1.1

BID CHECKLIST

Bidders are to use this checklist to ensure that the bid documentation is complete for administrative
The bidder is to indicate that the documentation is complete and included in the bid
document by completing the table below.

compliance.

Tick to indicate that the information is included

Iltem Description Yes No n/a

1. Is your business registered on CSD? L] [] []

2. Is the bid document administration fee paid and a copy of the [ [ [
receipt attached to the bid document?

3. Did you read and understand all pages of the bid document? L] [] []

4, Did you complete the bid documents in black ink? L] [] []

5 Did you provide a certified copy of your company registration and [ [ [
VAT registration certificates?

6. Did you provide a certified copy of your identity document in case ] H H
of sole proprietorship?

7. Did you provide registration certificate pertaining to the relevant ] H H
industry e.g. (Electrical Contractors Board), if applicable?

8. Did you provide a covering letter? L] [] []

9. Did you provide an original and valid tax clearance certificate? ] H H
(MBD2)

10. Did you complete and sign the Bid Declaration Form? (section 3) L] [] []

11. Where applicable, is the resolution taken the Board of [] H H
Directors/Members/Partners completed and signed? (section 4)

12. Where applicable, is the resolution taken the Board of Directors of [] [] H
a Consortium or Joint Venture completed and signed? (section 5)

13. Is invitation to bid completed and signed? (MBD 1) [ ] [ ] [ ]

14. Is the Declaration of Interest completed and signed? (MBD 4) [ ] [ ] [ ]

15. Is the Declaration of Bidder’'s Past Supply Management Practices [] [] H
completed and signed? (MBD 8)

16. Is the Certificate of Independent Bid Determination completed and [] [] []
signed? (MBD 9)

17. Did you complete and sign the Previous Work Experience of a [] [] []
Similar Nature section? (section 9)

18. Is the Preference Points Claim Form in Terms of the Preferential 0 0 0
Procurement Regulation 2017 completed and signed? (MBD 6.1)

19. Did you provide an original and valid B-BBEE status level
verification certificate or a certified copy thereof or, if you qualify ] H H
as an EME, did you provide verification certificate/SWORN
Affidavit? (MBD 6.1)

20. Does the product/service offered conform to the Bid
Specifications? [ [ [

21. Is Pricing Schedule completed? (MBD 3.1) L] L] L]

22. Where applicable, is the Declaration for Procurement Above R10
million (all applicable taxes included) completed and signed? | [] L] L]
(MBD 5)

23. Did you attach the annual financial statements as required in
MBD 5? L] L] L]
(For Procurements above R10 million)
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.10

11

.12

.13

.14

.15

.16

SPECIAL CONDITIONS OF BID

The Municipality’s document must be kept as supplied and submitted with all schedules / forms fully
completed.

Any other documents, certificates etc. must be attached as an annexure to the official Municipal
document.

Where the Municipality’s official document is taken apart and not submitted as supplied, the bid
might be rejected.

Schedules / forms not duly completed and signed by the bidder will result in a bid not being
considered.

All Forms of Special Conditions in Specifications should be included.

The bid document must be completed in black ink, and prices must be VAT inclusive, unless
otherwise specified.

The lowest or any Bid will not be necessarily be accepted, and the John Taolo Gaetsewe District
Municipality reserves the right to accept the whole or any portion of a Bid.

All prices and details must be legible to ensure the bid will be considered for adjudication.

Corrections may not be made by means of correction fluid such as Tip — Ex, or any other similar
product. In the event of a mistake being made, it should be crossed out in ink and be accompanied
by a full signature at each and every alteration. The Municipality reserves the right to reject the bid if
corrections are not made in accordance with the above.

All bid documents must include the following documents:

o Proof of CSD registration

e Original or certified copy of B-BBEE status level verification certificate or SWORN Affidavit (if B-
BBEE compliant)

The bidder may submit a comprehensive company profile, for example the founding company
statements, as well as a detailed exposition of previous work done.

No bid forwarded by e — mail, telegram, telex, facsimile or similar apparatus will be considered.
Late bids shall not be admitted for consideration.

Bids must be properly received and deposited in the bid box of the John Taolo Gaetsewe District
Municipality on or before 12:00 on Thursday, 30 July 2020. Bid offers must be submitted in a sealed
envelope properly marked in terms of the bid number and bid description, at the offices of the John
Taolo Gaetsewe District Municipality situated at 4 Federale Mynbou Street, Kuruman, PO Box 1480,
Kuruman, 8460.

Copyright / Patent Rights — Copyright in any document produced, and the patent rights or ownership
in any plant, machinery, thing, system or process designed or devised, by a consultant in the course
of the consultancy service is vested in the John Taolo Gaetsewe District Municipality.

Failure to submit the certified documents attesting to the following will render the bid disqualified:

= The Overall Project Manager/Director and Bridge Inspector/Structural Engineer must be
registered with ECSA (or a similar international body recognized under the Sydney or Dublin
Accords) as a Professional Civil Engineer or a Professional Civil Engineering Technologist (Pr
Eng./Pr Tech Eng.) or equivalent. The prospective bidders must submit proof of registration with
ECSA or equivalent international body and certified copies of the professional registration
certificate(s) or the applicable registration number(s) must be attached to the appropriate page(s)
in the bid document.
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Alternatively, persons who are not registered with any of the bodies described above, can be
proposed for all the positions (Bridge Inspector/Structural Engineer) if they have significant (+20
years) relevant and appropriate experience in a managerial position on RAMS/PMS projects of
comparable scale and complexity. 10 years of this experience must have been obtained in the

past 15 years.

The Overall Project Manager must have at least 5 years relevant experience (obtained in the past
10 years) in PMS/RAMS project implementation and/or PMS/RAMS operational activities. Non-
registered persons proposed for this post must have at least 20 years relevant RAMS experience,
10 years of which has been obtained in the past 15 years

The individual Bridge Inspector/Structural Engineer must have knowledge of COTO standards
with a minimum of 2 years with this experience being gained over the past 5 years.

Bidders must include a minimum of 1 registered professional mentor for the following field of
study, Town Planning, Civil Engineering, Land Surveying, Quantity Surveying and GIS technician
or technologist

Bidders must include a minimum of 1 N2 Paved Roads Visual Assessor/Technician, 1 N¢
Unpaved Roads Visual Assessor/Technician The paved roads assessors/Technician must have a
minimum of 1000 km of visual assessments experience.

Please note that one person cannot perform more than one function except for:

e The Overall Project Manager can also be proposed as either the Bridge
Inspector(s)/Structural Engineer (s)

e The Bridge Inspector(s) /Structural Engineer(s) must inspect major culverts as well

e The Paved Roads Visual Assessor(s)/Technician can assess unpaved roads

The biding Firm MUST have experience (in the recent past 10 years) in undertaking RAMS and
mentoring in projects of comparable scale and complexity.
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3.

3.1

3.2
3.3
3.31

3.3.2

3.3.3

3.34

3.4

3.5

3.6

3.7

MBD 1

BID DECLARATION

I/we Mr/Mrs/Messrs duly assigned to represent the bidder for
the purpose of this bid, hereby bid to supply the goods and/or render services described in the attached documents to the John
Taolo Gaetsewe District Municipality on terms and conditions stipulated in this bid and in accordance with the specifications
stipulated in the bid documents (which shall be taken as part of, and incorporated into this bid) at the prices reflected in the
Pricing Schedule.

I/we agree that this offer shall remain valid for a period of 90 days commencing from the closing date and time of this bid.
I/We further agree that:

This bid and its acceptance shall be subject to the terms and conditions contained in the in the John Taolo Gaetsewe District
Municipality’s Supply Chain Management Policy;

if I/we withdraw my/our bid within the period for which I/we have agreed that the bid shall remain open for acceptance, or fail to
fulfil the contract when called upon to do so, the John Taolo Gaetsewe District Municipality may, without prejudice to its other
rights, agree to the withdrawal of my/our bid or cancel the contract that may have been entered into between me/us and the
John Taolo Gaetsewe District Municipality and I/we will then pay to the John Taolo Gaetsewe District Municipality any additional
expense incurred by the John Taolo Gaetsewe District Municipality having either to accept any less favourable bid or, if fresh
bids have to be invited, the additional expenditure incurred by the invitation of fresh bids and by the subsequent acceptance of
any less favourable bid; the John Taolo Gaetsewe District Municipality shall also have the right to recover such additional
expenditure by set-off against moneys which may be due or become due to me/us under this or any other bid or contract or
against any guarantee or deposit that may have been furnished by me/us or on my/our behalf for the due fulfilment of this or any
other bid or contract and pending the ascertainment of the amount of such additional expenditure to retain such moneys,
guarantee or deposit as security for any loss the John Taolo Gaetsewe District Municipality may sustain by reason of my/our
default;

If my/our bid is accepted the acceptance may be communicated to me/us by letter or order by certified mail or registered mail.
Such posting shall be deemed to be proper service of such notice with effect from the date of posting/dispatch of such notice;

The law of the Republic of South Africa shall govern the contract created by the acceptance of my/our bid and that I/we choose
domicilium citandi et executandi in the Republic of South Africa, where any and all legal notices may be served at (full street
address of this place):

I/we furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and validity of my/our bid; that the
price(s) and rate(s) BIDd cover all the work/item(s) specified in the bid documents and that the price(s) and rate(s) cover all
my/our obligations under a resulting contract and that I/we accept that any mistakes regarding price(s) and calculations will be
at my/our risk.

I/we hereby accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me/us
under this agreement as the Principal(s) liable for the due fulfilment of this contract.

I/we agree that any action arising from this contract may in all respects be instituted against me/us and I/we hereby undertake to
satisfy fully any sentence or judgment which may be pronounced against me/us as a result of such action.

I/we declare that I/we have participation/no participation* in the submission of any other offer for the supplies/services described
in the attached documents. *If in the affirmative, state name(s) of bid(s) involved.

Name of Bidder: Signature

Page 5



4.1.

4.2.

MBD 1

RESOLUTION TAKEN BY THE BOARD OF DIRECTORS / MEMBERS /
PARTNERS

RESOLUTION of a meeting of the Board of Directors / Members / Partners of

(Name of Bidder)

Held at On
(Place) (Date)

RESOLVED THAT:
The enterprise submits a Bid to the John Taolo Gaetsewe District Municipality in respect of the following project:
BID NO:01/2020/21

PROFESSIONAL SERVICES FOR THE IMPLEMENTATION OF THE RURAL ROADS ASSET MANAGEMENT SYSTEM
AND SKILLS DEVELOPMENT SUPPORT FOR INFRASTRUCTURE GRADUATES

Mr/Mrs/Ms

In his/her capacity as and who will
sign as follows:

(Specimen Signature)

be, and is hereby, authorised to sign the BID and/or all other documents and/or correspondence in connection with and relating
to the BID, as well as to sign any contract, and/or all documentation resulting from the award of the BID to the enterprise
mentioned above.

Note: The resolution must be signed by all the directors or members/partners of the bidding enterprise. Should the space
provided below not be sufficient for all directors to sign, please provide a separate sheet in the same format as below.

Name Capacity Signature

Enterprise Stamp
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5.1.

5.2.

5.3.

5.4.

RESOLUTION TAKEN BY THE BOARD OF DIRECTORS
CONSORTIUM OR JOINT VENTURE

RESOLUTION of a meeting of the Board of Directors / Members / Partners of

MBD 1

OF A

(Name of Bidder)

Held at On

(Place) (Date)
RESOLVED THAT:
The enterprise submits a Bid to the John Taolo Gaetsewe District Municipality in respect of the following project:

BID NO:01/2020/21

PROFESSIONAL SERVICES FOR THE IMPLEMENTATION OF THE RURAL ROADS ASSET MANAGEMENT SYSTEM

AND SKILLS DEVELOPMENT SUPPORT FOR INFRASTRUCTURE GRADUATES

As a Consortium/Joint Venture comprising (list all the legally correct full names and registration numbers, if applicable, of

the Enterprises forming the Consortium/Joint Venture)

(Enterprise full Name and Registration Number)

(Enterprise full Name and Registration Number)

Mr/Mrs/Ms

In his/her capacity as and who will

sign as follows:

(Specimen Signature)

be, and is hereby, authorised to sign the Bid and/or all other documents and/or correspondence in connection with and relating
to the Bid, as well as to sign any contract, and/or all documentation resulting from the award of the Bid to the Consortium/Joint

Venture enterprise mentioned above.

The enterprise in the form of a consortium or joint venture accept jointly and several liability with parties under item 1 above for
the fulfilment of the obligations of the joint venture deriving from, and in any way connected with the contract to be entered into

with the John Taolo Gaetsewe District Municipality in respect of the project described above under item 1.

The Consortium/Joint venture enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint
venture agreement and contract with the John Taolo Gaetsewe District Municipality in respect of the project under item 1:

(Physical Address)

Note: The resolution must be signed by all the directors or members / partners of the bidding enterprise. Should the space
provided below not be sufficient for all directors to sign, please provide a separate sheet in the same format as below.

Name Capacity Signature

Ol |W[IN|PF

| Enterprise Stamp |
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6.

MBD 1

INVITATION TO BID (MBD 1)

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE JOHN TAOLO GAETSEWE DISTRICT MUNICIPALITY

BID NUMBER: 01/2020/21

CLOSING DATE AND Thursday, 30 July 2020 at 12H00

TIME:

BID DESCRIPTION: PROFESSIONAL SERVICES FOR THE IMPLEMENTATION OF THE RURAL ROADS ASSET
MANAGEMENT SYSTEM AND SKILLS DEVELOPMENT SUPPORT FOR INFRASTRUCTURE
GRADUATES

The Successful bidder will be required to fill in and sign a written Contract Form (MDB 7)

NB: Bids must be properly received and deposited in the bid box of the John Taolo Gaetsewe District Municipality on or before
the closing date and before the closing time. Bid offers must be submitted in a sealed envelope properly marked in terms of the
bid number and bid description as indicated above. No bid offers will be accepted via e-mail, facsimile (fax) or telegram.

DEPOSITED IN THE BID BOX SITUATED AT:
4 Federal Mynbou Street
KURUMAN

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for
consideration.

The bid box is available during office hours (Monday to Friday, 07H30 to 16H15).

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in Regulation 1 of
the Local Government: Municipal Supply Chain Management Regulations)
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MBD 1

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER ... ..ot e e e e e e et e et e e e e e s e e e e aaa s
POSTAL ADDRESS ...ttt e e et e e e e e e et e e e e e e e e s
STREET ADDRESS. ... .o et e et e
TELEPHONE NUMBER CODE................ NUMBER. .. ..o
CELLPHONE NUMBER ... ..ot e e e e e e e b e e et s et e e aae e eees
FACSIMILE NUMBER CODE................ NUMBER. ...
E-MAIL ADDRESS ... ..o it e e e
VAT REGISTRATION NUMBER. ... .o

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED? (MBD 2) *YES / NO

* Delete if not applicable

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1) *YES / NO

* Delete if not applicable

IF YES, WHO WAS THE CERTIFICATE ISSUED BY?
[JAn accounting officer as contemplated in the Close Corporation Act (CCA)
LA verification agency accredited by the South African National Accreditation System (SANAS)

O A registered auditor
(Tick applicable box)

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE
IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED? *YES / NO

* Delete if not applicable

(IF YES ENCLOSE PROOF)

SIGNATURE OF BIDDER. ...ttt ettt ettt
DA T E et
CAPACITY UNDER WHICH THIS BID IS SIGNED. ...ttt e
TOTAL BID PRICE R
TOTAL NUMBER OF ITEMS OFFERED ...,

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Municipality: John Taolo Gaetsewe District Municipality
Department: Budget and Treasury Office

Contact Person: Mr Thabo Motlhanke

Tel: (053) 712 8700/25

Fax: (053) 712 2502

Email: motlhanket@taologaetsewe.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person: M. W. Molusi
Tel: (053) 712 8700/ 0845124704
Fax: (053) 712 2502

Email: molusim@taologaetsewe.gov.za
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7.

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

MBD 2

TAX CLEARANCE REQUIREMENTS (MBD 2)

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements
have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.

In order to meet this requirement bidders are required to complete in full the attached form TCC 001 “Application for a Tax
Clearance Certificate” and submit it to any SARS branch office nationally. The Tax Clearance Certificate Requirements are
also applicable to foreign bidders / individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year from the date
of approval.

The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the original and valid Tax
Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax Clearance Certificate will not be
acceptable.

In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a separate Tax Clearance
Certificate.

Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch office
nationally or on the website www.sars.gov.za.

Applications for the Tax Clearance Certificates may also be made via e-Filing. In order to use this provision, taxpayers will
need to register with SARS as e-Filers through the website www.sars.gov.za.

Page 10


http://www.sars.gov.za/
http://www.sars.gov.za/

YV SARS

Purpose

Select the applicable option

MBD 2

TAX CLEARANCE TCC 001

Application for a Tax Clearance
Certificate

................................................................................................ Tenders Good standing

If "Good standing”, please state the purpose of this application

Particulars of applicant

Name/Legal name
(Initials & Surname
or registered name)

Trading name
(if applicable)

ID/Passport no
Income Tax ref no

VAT registration no 4
Customs code
Telephone no

E-mail address

Physical address

Pastal address

Company/Close Corp.
registered no

PAYE refno 7
SDLrefno |

UIF ref no |J

Fax
no

Particulars of representative (Public Officer/Trustee/Partner)

Surname

First names
ID/Passport no
Telephone no

E-mail address

Physical address

Income Tax ref no

Fax
no

Page 1 of 2
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MBD 2

Particulars of tender (If applicable)

Tender number

Estimated Tender
amount

Expected duration

ear(s
of the tender year(s)

Particulars of the 3 largest contracts previously awarded
Date started Date finalised Principal Contact person Telephone number Amount

Audit

Are you currently aware of any Audit investigation against you/the company?
If "YES" provide details

YES NO

Appointment of representative/agent (Power of Attorney)

I the undersigned confirm that I require a Tax Clearance Certificate in respect of Tenders or | Goodstanding.

I hereby authorise and instruct to apply to and receive from
SARS the applicable Tax Clearance Certificate on my/our behalf.

Signature of representative/agent Date
Name of
representative/
agent

Declaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every
respect.

Signature of applicant/Public Officer Date
Name of applicant/
Public Officer

Notes:
1. Itis a serious offence to make a false declaration.
2. Section 75 of the Income Tax Act, 1962, states: Any person who
(a) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or
(b) without just cause shown by him, refuses or neglects to-
(i)  furnish, produce or make available any information, documents or things;
(iiy  reply to or answer truly and fully, any questions put to him ...
As and when required in terms of this Act ... shall be guilty of an offence ...
SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full.

4. Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foreigners only)
as applicable.

Page 2 of 2
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8. PRICING SCHEDULE - FIRM PRICES (MBD 3.1)
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES
OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE
MUST BE SUBMITTED FOR EACH DELIVERY POINT
LI E= La S0 =] T [ 1= PP
BID number: 01/2020/21
Closing day and time: Thursday, 30 July 2020 at 12H00
Bid description: PROFESSIONAL SERVICES FOR THE IMPLEMENTATION OF THE RURAL ROADS ASSET
MANAGEMENT SYSTEM AND SKILLS DEVELOPMENT SUPPORT FOR INFRASTRUCTURE
GRADUATES
OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.
9. TERMS OF REFERENCE
The scope of work will include valuation of liabilities arising from the valuations of the following:
Contents
1. 0 I O o 1 =T @ I 1 S 2
2. SPECIAL CONDITIONS OF BID ..couuiiiiiieeeeie ettt et e et e e e et e e et e e e e st e e eeaa e e s esanaeeeees 3
3. BID DECLARATION L.eeeiii ittt ettt ettt e e et e e e et e e e et e e s et e e e e st e e eaaaees st aeeestnesesanearees 5
4. RESOLUTION TAKEN BY THE BOARD OF DIRECTORS / MEMBERS / PARTNERS ......ccccooeeve. 6
5. RESOLUTION TAKEN BY THE BOARD OF DIRECTORS OF A CONSORTIUM OR JOINT
RV AN I LU 1 T 7
6. INVITATION TO BID (MBD 1) ..iiiiiiieeee ettt e e sttt e e e e sttt e e e e e e e s s mtttae e e e e e e s aannssnaneeeeeeeaannsnnneeas 8
7. TAX CLEARANCE REQUIREMENTS (MBD 2) ..o, 10
8. PRICING SCHEDULE — FIRM PRICES (MBD 3.1)...uuuuiiiii s 13
9. TERMS OF REFERENCE . ...... et e e e e e e e et e e e et e e e eaa e e e eaaneaeaen 13
9.14 SCOPE OF WORKS and PROJECT SPECIFICATIONS........ccoi ittt 14
PROJECT DESCRIPTION. ...ttt ettt ettt e e st e e e e s bt e e e eaba e e e s aaeeeaatbeeeeabeeeeesabaeeesstbeeeaseeeeeanrenas 14
The specifications which will be the pay item descriptions given hereunder: ..........ccccccoevvveviveiieenns 18
9.2. INFRASTRUCTURE SKILLS DEVELOPMENT (ISD) ....voiiiiiiitiecitece e 29
10. CONTRACT DURATION ..ottt ettt e ettt e e et e e e et e e e eat e e e eaa e eetaaeeeatn e aennanas 32
11. PRE-QUALIFICATION CRITERIA .. ..ottt e ettt e e e e e e et s s e e e e e e aaatnaeeaeeeeesenen 32
12. PROPOSAL SUBMISSION REQUIREMENTS ..ottt ittt e e e e e e aaain s e e e e e e anaenen 32
13. PREVIOUS WORK EXPERIENCE OF A SIMILAR NATURE.......cooi e 42
14. DECLARATION OF INTEREST (MBD 4)...cceiiiiiitiiitiie ettt e e e e s e nnbbseeeaaeeaannnnes 43
15. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES
INCLUDED) (MBD 5) ...uiittiiiiee e e s iiitteeee e e e e ettt e e e e e e s s e taae e e ae e e s s asss e eeeaeeesannsstaneaeeeeesansssanenaeeeesnnnnennnees 45
16. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2011 (MBD B.1)....ccctttieiieeeeeiiiiiieeeeeessssstetaeeeaeesssnsstsseeeseeessassssssneseeeessssssssnereeeeesannnes 47
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9.11

9.1.2

9.1.3

9.14

PROJECT INTRODUCTION FOR RRAMS

The National Department of Transport (NDoT), as part of the S'Hambe Sonke Programme, has provided grant
funding for the implementation of Road Asset Management systems (RAMS) as set out in the framework for the
Rural Road Asset Management Grant (RRAM). The strategic goal of the RRAM Grant is to ensure efficient and
effective investment in rural roads through the development of Road Asset Management systems (RAMS) and
the collection of associated road and bridge inventory data condition assessments and traffic information.
Improved data on rural roads will guide infrastructure investment, improve accessibility to and mobility of rural
communities. The first phase of the project started November 2014.

During inception of the RRAMS Grant in the 2011/12 financial year, 21 District Municipalities (DMs) out of the
23 rural districts that were previously declared as Presidential Nodes were selected and allocated funds due to
the unavailability of road network information, especially in the local government sphere. This made it very
difficult to quantify the backlogs, as well as to plan and budget for the existing network and for future
prioritisation.

The DORA sets a number of conditions for the RRAMS Grant, all of which need to be considered when
developing the Implementation Strategy/Business Plan.

HUMAN CAPACITY

The John Taolo Gaetsewe District Municipality currently has two (2) civil engineering graduates who have
trained and been developed in different aspects of road condition assessments, collection of data and
assessment thereof.

They have been instrumental in not only ensuring but managing specific Local Municipalities data. They have
been allocated to familiarise themselves with the municipal targets and offer support in areas of planning and
maintenance of roads according to Integrated Development Plans and Spatial Development Frameworks from
local Municipalities as well as the Road Asset Management Plan.

In the 2020/2021 financial year, the mentoring of graduates will be supported by attendance of accredited
training courses to ensure that their Continued Professional Development (CPD) points are achieved and
training in-line with their road to registration as professional Engineering technicians.

RECRUITMENT

The District Municipality will advertise for the appointment of two (2) Civil Engineering Technicians in August
2020 who will become part of the programme.

OBJECTIVE

e To ensure efficient and effective investment in rural municipal roads through maintaining and updating the
Road Asset Management Systems (RAMS), collection of data and professional capacitation of technicians
recruited.

e To assist the district municipality to maintain and update the rural RAMS, and collect road and traffic data
on municipal road networks in line with the Road Infrastructure Strategic Framework for South Africa
(RISFSA)

e To collect road inventory data

e To conduct road condition assessment, traffic data and rural access bridges

e To ensure pavement and bridge management systems compatible with national standards

e Ensure an updated Roads Assets register

SCOPE OF WORKS and PROJECT SPECIFICATIONS

PROJECT DESCRIPTION

Introduction

The Employer, namely JOHN TAOLO GAETSEWE DISTRICT MUNICIPALITY requires the services of an
appropriately experienced service provider to undertake the implementation management of its Road Asset
Management System (RAMS) and manage the operational requirements and procedures in terms of DORA
and the NDoT RAMS Practice Note for a period of three (3) years. In addition, the Professional Service
Provider will be required to avail various registered professional to mentor infrastructure skills development
grant graduates through their road to registration as professionals in their various fields.

Services Overview

The services required of the RAMS Management Consultant are as follows:
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Familiarisation with current RAMS and Employers operational requirements year one
Upgrade / Improve current RAMS year one

Create Road Network Inventory year two

Update Road Network Inventory year one

Create Bridge and Major Culvert Network Inventory year one

Update Bridge and Major Culvert Network Inventory year two

Bridge, Major Culvert and “Other” Structures Inspections in year one

Manual Traffic Counting in year three

Data Analysis, Verification, and Capture of data to RAMS all the three years
Quality Control of Acquisition and Analysis all the three years

Network Report Compilation for:

o Flexible Paved Road Network

Unsurfaced Road Network

Semi Rigid (Block Paved) Road Network

Structures (Bridges, Major Culverts and Other structures)

Asset Register

RAMP

Ad Hoc Support

Mentorship and Training

O O O O O

In terms of the data collection and analysis aspects, the Employer requires that the data collection is
undertaken as safely as possible with minimal disruption to the travelling public.

In addition, the data collection and analysis is to be undertaken with a high degree of accuracy and with
optimal production outputs to ensure that the data reported is current. In order to achieve this, the data
collection (and analysis where relevant) is to be undertaken through the use of the graduates using tablets to

carry out assessments as appearing in the project specifications

Location of the Project

The services are required on the paved and unpaved municipal road network in the JOHN TAOLO
GAETSEWE DISTRICT MUNICIPALITY- refer locality map below.

John Taolo Gaetsewe
District

[3 1 ' - ’
weny i { el 2 / m
) | / /
! { ¢
| {
: o
g |
g | Visual Condition
Very Good (»85)
e Good (70 - 85)
‘(e Fair (50 - A0)
- Pacr (10 - 50)
- — Very Poor (0 - 30)
ngr (") Road Netwark

Administrative Boundary
=21 Municoality
0 Onstrict

[ scate +

BL0000

0 » ©

Map Profection: ZANGI: HRKNO3L

Produced oy: GP Mubett

Date

2020-03-31717:56:54.287

Page 15




Locality Map

All project meetings including the annual calibration and accreditation session’s will be held at the
Employer’s offices in KURUMAN.

Extent of the Road Network and Number of Structures:

The extent of the road network is given in Tables 1 and 2 below:

Table 1: Extent of the Road Network per Pavement Type

CARRIAGEWAY SINGLE CARRIAGEWAY DUAL CARRIAGEWAY
PAVEMENT TYPE KILOMETRES LANE KILOMETRES LANE KILOMETRES
Flexible Surfaced 317.6 306.1 11.5
Concrete Surfaced
(Rigid) 0 0 0
B!ogk Paved (Semi- o5 5 o5 5 0
Rigid)
Unsurfaced (Gravel or 23745 23745 0
Earth)

In total, the JOHN TAOLO GAETSEWE DISTRICT MUNICIPALITY paved and unpaved road network
comprises of 2717.6 carriageway kilometres. In terms of (RCAM) road classification, the network consists of

the following:

Table 2: Extent of the Road Network per Road Category

ROAD CATEGORY

CARRIAGEWAY

SINGLE CARRIAGEWAY

DUAL CARRIAGEWAY

KILOMETRES LANE KILOMETRES LANE KILOMETRES
Class 4 123.926 112.426 11.5
Class 5 2593.655 2593.655 0

Table 3 overleaf gives a summary of the bridge and major culvert network as well as other structures

Table 3: Bridges, Major Culverts and Other Structures

STRUCTURE TYPE

NUMBER

Bridge

0

Major Culvert

Gantries

Retaining Walls

Tunnels

Above Ground Pipe Lines

Other

O O] O] o o] N

Existing RAMS Systems and Available Data

The Employer has existing systems in place with GIS centric platform that displays all road infrastructure

assets spatially through interactive maps and has also the following capabilities:

. Web/mobile based system with interactive mapping function
. User configurable dashboards and reports

. Relational spatial database

. GRMS and PMS calculations

. Treatment calculations and reports
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. TMH18 downloads

. Mobile data collection according to TMH18 standards
3 Sharing and collaboration capability with access control
. The mobile application is fully complaint to the TMH18 standards and condition assessments are

automatically sent and imported into the system.

. GRMS and PMS calculation are automatically performed on data submission and treatment
reports generated.

. TMH18 reports are generated automatically for exporting

The following asset management functions are supported by the current system

. Central road network register, with spatial display in a related GIS;

3 Pavement Management System (PMS);

. Unpaved Road Management System (URMS);

. Bridge inventory;

. Inventory management system for road furniture, including drainage assets; and
. Basic traffic information system

Furthermore, the following data management requirements are supported

. Web/mobile based system with interactive mapping function

. Data stored in a competent relational database

. Multi-user system with data stored in the cloud

. Fully integrated to in field data collection (roads, furniture, traffic, bridges)

. Ability to import and export data (i.e. MS Excel)

3 Export of data to central repository (i.e. TMH18)

. Data backup function

. Calculation of level | and Il TMH/TRH indices (VCI, RCI, FCI, SCI, ADT, AADT etc.)

The current system has been operating for 5 years in which time annual data collection projects have been
undertaken.

The most recent update of the system was carried out in 2020 when the paved road network was visually
assessed.

Unpaved road condition data is currently 4 years
The bridge/major culvert inspections were last undertaken 5 years ago.
All historic data will be made available to the Service Provider

However, from the second year the appointed service provider may explore the possibility of creating a
new excel based system that will not require annual license fees.

Employers Preliminary Works Schedule

The Employer has identified a preliminary annual schedule of works as follows:

Year 1: Monitor and ensure the completion of visual Assessment of the 2717 km network by graduates,
Update the inventory data, and ensure that at least 3 graduates register as professionals

Year 2: Continue with outstanding visual assessment, explore the possibility of creating an excel road
management system register and migrating the data to it. Ensure that at least 3 graduates register as
professionals

Year 3: Continue with outstanding visual assessment, train the graduates on operating the new excel road
management system. Ensure that at least 3 graduates register as professionals

The above works schedule is included for indicative purposes only and has no contractual implication. The
scheduling of actual works will be aligned to the accepted bid amount and the Employers annual budget
allocation for the Project.

Electronic Data Exchange Format

Page 17



The formatting of electronic data is to be STRICTLY on terms of the TMH 18 document.

The specifications which will be the pay item descriptions given hereunder:

A.

0]

RRAMS SYSTEM IMPLEMENTATION

RRAMS System Installation

The RAMS will be an operation level | & 2 compliant system as defined in COTO TMH 22 document
and consist of an integrated set of information and decision sub-systems. The system data is to be
contained in a SQL Server database with shapefiles that link each road segment via unique segment
ID’s. A web-based system is required to view and query the data.

The following sub-systems are a minimum requirement for the RAMS
Road Network Information Module (RNIM) / Geographic Information System (GIS)

This is the critical component of the overall system. This sub-system is to be GIS (ArcGIS or similar)
linked / synchronized and will contain essential inventory data such as road logs, with roads broken
down into links and segments. The links are described road category, start and end descriptions and
distance, road width, surface type etc. Updating

The GIS will also be used to display information from the other support sub-systems.
Pavement Management System (PMS)

The PMS includes various data viewing, data capture and reporting modules for all visual and other
pavement data collected on flexible surfaced, concrete surfaced, block paved and un-surfaced roads.

The PMS is to include a data capture and verification module for the “post rating” of visual assessment
data acquired by automated surveillance equipment and, in addition, a module to deterioration
modelling, undertake prioritization and optimization analysis together with the development of works
programme and multi-year budgets is required. Should the analysis module not be an integral facet of
the PMS, the system must be capable of generating data that can be exported to proprietary analysis
software such as TIMS or HDM4.

All historic and current visual condition assessment and instrument (deflection, riding quality, profiling
measurements etc) data together with road furniture such as guardrails, kerbs, drainage, signage etc, is
to be stored in the PMS data tables.

Traffic Information Management System (TIMS)

This information system contains data from manual traffic counts. The TIMS will act as a repository for
all traffic data and will have both viewing and data querying capability to calculate current and future
traffic volumes, cumulative axle loading etc as required by the PMS and BMS.

Bridge Management System (BMS)

Unless the system has an integral BMS, the Struman BMS is preferred choice for proprietary software.
Whichever system is used, it must be capable of producing statistics on the bridge and major culvert
inventory, condition, deterioration trends and priorities together with generating bridge and major culvert
maintenance schedules and multi-year budgets. Assessments are to be carried out as per the
requirements of COTO TMH 19 document

Construction Record Management System (CRMS)

The RAMS system must contain a module for storing construction “as built” records together with
detailed road maintenance/rehabilitation expenditure information
Asset Management Reporting System (AMRS)

The RAMS system must comply with all the requirements of the COTO framework for asset
management (applicable to the required RAMS operation level) and be fully GRAP 17 compliant in
terms of being able to produce standard and user defined asset valuation reports as well as a detailed
roads infrastructure asset register.
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(i)

(iii)

Reporting Format

The RAMS system must comply with all the requirements of the COTO framework for data formats -
TMH 18 requirements.

General

The rate bided for the provision of a new RAMS system inclusive of the above modules and
requirements will be a Lump Sum and shall include all software development and purchase costs, end
user licensing and technical support for the duration of the contract, and all labour, materials, travel,

equipment, disbursements and necessary to provide and install a fully functional system.

Existing System Familiarization (for year 1)

The current RAMS system comprises of the following sub-systems:

. Road Network Information Module (RNIM)

. Geographic Information System (GIS)

. Surfaced Road Pavement Management System (S/PMS)
. Gravel Road Pavement Management System (G/PMS)

. Block Paved Pavement Management System (B/PMS)

. Traffic Information Management System (TIMS)

. Bridge Management System (BMS)

. Construction Record Management System (CRMS)

. Asset Management Reporting System (AMRS)

The service provider is required to familiarize themselves with the current system including GIS,
database(s), software, interfaces, reporting and all other processes required to operate the system.

The rate bided for undertaking familiarization of the existing system will be a Man Hour and shall
include all labour, materials, equipment, travel, disbursements and other items necessary to carry out
the system familiarization process.

Existing System Upgrade (for year 1)

The current RAMS system is to be updated to include the following modules:

e Road Network Information Module (RNIM)

e Geographic Information System (GIS)

e Surfaced Road Pavement Management System (S/PMS)
e Gravel Road Pavement Management System (G/PMS)

e Block Paved Pavement Management System (B/PMS)

o Traffic Information Management System (TIMS)

e Bridge Management System (BMS)

e Construction Record Management System (CRMS)

e Asset Management Reporting System (AMRS)

The service provider is required to familiarize themselves with the current system, develop the above
(and possibly other) new modules / sub-systems in consultation with the Employers staff and integrate
them to the existing system.

In addition to the above, adaptation of the current system to comply with the TRH 18 data electronic
exchange formats is required

The rate bided to upgrade the existing RAMS system will be a Man Hour and shall include all software
development and purchase costs, end user licensing and technical support for the duration of the
contract and all labour, materials, equipment, travel, disbursements and any other necessary items to
provide and install a fully functional and system.

Page 19



B. NETWORK INVENTORY

(i) Update RNIM

The service provider will be required to undertake full confirmation of the current road network inventory
definition data and add any missing inventory information during the road condition survey and capture
this information to the RNIM/GIS.

The rate bided to update the RNIM will be a Man Hour and shall include all costs for labour, materials,

equipment, travel, disbursements and other necessary items to confirm the road network definition
information in the field for subsequent update to the existing RNIM/GIS database(s)

(ii) Update Bridge Inventory (BMS)

The service provider will be required to undertake a basic confirmation of the BMS inventory during the
road condition survey. Detailed inventory checks are to be carried out during the bridge inspections.
Inventory updates are to as per the requirements of TMH 19 Part A

The rate bided to create the BMS inventory will be a Man Hour and shall include all costs for labour,
materials, equipment, travel, disbursements and other necessary items to confirm/check the structures
inventory and update the BMS/GIS database(s).

C. FIELD DATA ACQUISITION

(i) Bridge Inspections

The rate bided to implement the approved traffic management plan and to undertake the traffic control
measures will be a Lump Sum and shall include all costs for labour, materials, equipment, travel,
disbursements, sub-contractors and other necessary items to undertake this task. The amount will be
paid in two (2) equal portions, the first part will be paid following commencement of the work in
accordance with the traffic management plan with the second installment being due once the task is
completed. Any penalty’s accruing to this task — refer 30.02 - will be deducted from amounts due to the
service provider

(i) Traffic Counting

The rate bided to implement the approved traffic management plan and to undertake the traffic control
measures will be a Lump Sum and shall include all costs for labour, materials, equipment, travel,
disbursements, sub-contractors and other necessary items to undertake this task. The amount will be
paid in two (2) equal portions, the first part will be paid following commencement of the work in
accordance with the traffic management plan with the second installment being due once the task is
completed. Any penalty’s accruing to this task — refer 30.02 - will be deducted from amounts due to the
service provider

(iii) Data Collection — Structures

» Bridge Structures and 30.04 b) Major Culvert Structures

The inspections are to be carried out in accordance with the requirements of Draft TMH 19 Part A and
B including an inventory check, condition assessments and photographs. A senior certified bridge
Inspector is to be used for Quality Assurance on 10% of the major and minor structures network,
though he/she can also be used to inspect the bridges and/or major culverts.

Should any defects that require immediate attention be discovered, this information is to be delivered to
the respective senior manager of the Employer without undue delay

The unit of measurement shall be the number of major structures (30.04 a) and minor structure (30.04
b) and shall include full compensation for all labour, transport and equipment necessary to undertake
the inspections AND quality assurance checks and shall also include the first 50km of travel cost.
Travel costs in excess of 50km and other subsistence costs — for the initial inspections only and pre-
approved by the employer — are to be claimed under the appropriate pay item in Section 7000 of the
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Pricing Schedule of Rates.

(iv) Data Collection — Traffic

» Manual Counts

The traffic counting shall be carried out in accordance with the stipulations of Draft TMH 3 & 8 as
relevant by pre-approved survey enumerators by capturing the traffic in a pre-defined format. The
survey site shall be appropriately designated and marked such that it provides the field teams a safe
place for the duration of the counting. The traffic counts shall be undertaken between the hours of
06:00 to 18:00 on days as specified at the selected survey stations. The vehicle classification system
shall be discussed with Employer before the survey starts. As guidance the classification shall be in
line with HDM-4 classifications.

The unit of measurement shall be the man hour and will include full compensation for all labour,
transport, disbursement and equipment necessary to undertake the traffic counts and shall also
include the first 50km of travel cost. Travel costs in excess of 50km and other subsistence costs —
both pre-approved by the employer — are to be claimed under the appropriate pay item in Section
7000 of the Pricing Schedule of Rates.

Data shall be submitted in the formats prescribed in Draft TMH 14 and the service provider shall
repeat the traffic surveys for the specified period at his own cost should the data be found to be
erroneous. The Employer shall provide adequate evidence for such rejection.

D. DATA ANALYSIS / VERIFICATION
(i) Road Network

> Visual Condition

The visual condition of the road network shall be undertaken using the “post rating” method ie, applying
the stipulations of the Draft TMH 9 (Parts A to E as applicable) to the images obtained during the data
acquisition process .

Only accredited visual assessors/technicians are permitted to do the post rating assessment with ratings
being captured directly to the PMS data capture interface. So as to mitigate errors in the data, the
following quality control procedures are to be followed:

a) The visual condition is individually rated by two accredited assessors. The two data sets are then
validated against each other with exceptions being re-assessed before a final data set is established

b) An accuracy check is then done to establish logical exceptions between individual rating items eg,
check skid resistance rating against texture. Again, all exceptions are cross checked and corrected

c) Logical check, eg area of patching exceeds roadway area

d) Integrity check on inventory data

e) Cross check of cracking with ACD data

f) Panel Inspections to check the above and also to verify accuracy of the assessment in comparison
with physical condition

Any inventory errors / additions noted during the field data collection operations will be corrected or added
to the RAMS/GIS during this task. For electronic data exchange, the stipulations of Draft TMH 18 will apply

The post rating and capture of visual condition data to the RAMS is to be completed within 8 weeks of the
field work being concluded. Any emergency works identified by this exercise are to be escalated to the
relevant management of the Employer

The unit of measurement to undertake this work will be a Carriageway/Km and shall include all costs for
labour, materials, equipment, rating the pavement distress and data capture to the PMS, quality
management and data verification/quality control as per points a) to €) above and all other necessary
actions to undertake this task.

> Continuous Digital Imaging (Standard)

Continuous “standard” digital imaging shall be uploaded to the RAMS within 4 weeks of completing the
fieldwork.
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Prior to the data being captured, the service provider's RAMS pavement engineer will undertake data
integrity checks including, but not limited to:

a) Positioning cross checks of field co-ordinates with GIS and a secondary geo-spatial reference source
b) Check images against other data source, eg ACD

c) Compare random selection (+/- 5% of the images) to the visual condition

d) Check inventory details, eg road name/number, date, link/segment reference etc

Refer to Draft TMH 13, Part G for additional requirements

Once the service provider's RAMS pavement engineer is satisfied with the data integrity, he/she will
issue a data verification certificate.

The unit of measurement to undertake the data analysis/verification is a Lane.Km and shall include all
costs for labour, materials, equipment, upload and verification of the images, quality management, and all
other necessary actions to undertake this task.

» Continuous Digital Imaging (Quantitative)

Continuous quantitative digital imaging shall be uploaded to the RAMS within 4 weeks of completing the
fieldwork.

Prior to the data being captured, the service provider's RAMS pavement engineer will undertake data
integrity checks including, but not limited to:

a) Positioning cross checks of field co-ordinates with GIS and a secondary geo-spatial reference source
b) Check scaled image geometry — width etc — against the geometric characteristics

c) Check images against other data source, eg ACD

d) Compare random selection (+/- 5% of the images) to the visual condition

e) Check inventory details, eg road name/number, date, link/segment reference etc

Refer to Draft TMH 13, Part G for additional requirements

Once the service provider's RAMS pavement engineer is satisfied with the data integrity, he/she will issue
a data verification certificate.

The unit of measurement to undertake the data analysis/verification is a Lane.Km and shall include all
costs for labour, materials, equipment, upload and verification of the images, quality management, and all
other necessary actions to undertake this task.

Refer to Draft TMH 13, Part C for additional requirements

Once the service provider's RAMS pavement engineer is satisfied with the data integrity, he/she will issue
a data verification certificate.

The unit of measurement to undertake the data analysis/verification is a Lane.Km and shall include all
costs for labour, materials, equipment, upload and verification of the riding quality data, quality
management, and all other necessary actions to undertake this task.

The unit of measurement to undertake this testing will be a Lane.Km and shall include all costs for labour,
disbursements, materials, equipment, taking the roughness measurements, calibration and verification
costs plus other necessary items to undertake this task.

» Transverse Profile Rutting
The capture of wheelpath rutting data to the RAMS is to be completed within 4 weeks of the data collection
exercise

(ii) Structures

> Bridge Structures

The visual condition data for the bridge structures network shall be captured to the BMS module of
the RAMS directly from the field sheets (refer TMH 19 Parts A and B for requirements in this regard)

The same accredited bridge assessors who undertook the field work will be used to capture the data
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to the BMS

So as to mitigate errors in the data, the following quality control procedures are to be followed:

a) The visual condition data is to be captured twice by different accredited assessors. The two data sets
are then validated against each other with exceptions being re-assessed by the assessors and the
RAMS structural engineer before a final data set is established

b) An accuracy check is then done to establish logical exceptions between individual rating items

c) Integrity check on inventory data

d) Panel Inspections on 10% of the major structures network

Any inventory errors / additions noted during the field data collection operations will be corrected or
added to the RAMS/GIS during this task. For electronic data exchange, the stipulations of Draft TMH 18
will apply

The capture of visual condition data to the RAMS is to be completed within 8 weeks of the field work
being concluded

The unit of measurement to undertake this testing will be the number of major structures and shall
include all costs for labour, materials, equipment, rating the distresses, quality management and data
verification/quality control

» Major Culvert Structures

The visual condition data for the major culvert structures network shall be captured to the BMS module
of the RAMS directly from the field sheets (refer TMH 19 Parts A and B for requirements in this regard)

The same accredited bridge and/or major culvert inspectors who undertook the field work will be used
to capture the data to the BMS

So as to mitigate errors in the data, the following quality control procedures are to be followed:

a) The visual condition data is to be captured twice by different accredited assessors. The two data sets
are then validated against each other with exceptions being re-assessed by the assessors and the
RAMS structural engineer before a final data set is established

b) An accuracy check is then done to establish logical exceptions between individual rating items

c) Integrity check on inventory data

d) Panel Inspections on 10% of the minor structures network

Any inventory errors / additions noted during the field data collection operations will be corrected or
added to the RAMS/GIS during this task. For electronic data exchange, the stipulations of Draft TMH 18

will apply

The capture of condition data to the RAMS is to be completed within 8 weeks of field work being
concluded

The unit of measurement to undertake this testing will be the number of minor structures and shall
include all costs for labour, materials, equipment, rating the distresses, quality management and data
verification/quality control

(iii) Traffic

Traffic data obtained from the automated, manual and weigh in motion surveys is to be captured to the
TIMS of the RAMS.

Prior to the data being captured, the service provider's RAMS pavement engineer will undertake data
integrity checks including, but not limited to:

a) Positioning cross checks of traffic counting site

b) Review comments “flags” noted during the field work

c) Review of data submitted for compliance with requirements

d) Undertake logical check that data is “reasonable”, eg % heavy vehicles does not exceed % light
e) Data authentication

Draft TMH 3 provides specifications data quality management

The unit of measurement is the Sum and shall include full compensation for all labour, transport,
materials, equipment, and any other actions necessary to undertake the analysis/validation and data
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capture of the traffic data. Payment will be made on receipt of acceptable data sets.
E. REPORTING

(i) Road Network
> Flexible Surfaced Road Network

Upon completion of data acquisition, data analysis, data verification and uploading of the data to the
RAMS a network report is to be prepared on the status quo of the surfaced road network condition. The
report will discuss, inter alia, current condition, deterioration, trends, maintenance and rehabilitation
strategies/plans, optimization analysis, prioritization of maintenance and rehabilitation actions, budget
needs versus budget allocations, emergency interventions and improvement projects.

The report will include current unit rates and validate the planned budget expenditure illustrating how
proposed rehabilitation and maintenance plans will improve the condition of the surfaced road network
and mitigate risk. The content of the annual Surfaced Road Network Report will include, but not limited
to:

. Executive Summary

. Introduction and Terms of Reference

. Inventory Data

. Inspections Undertaken

. Discussion on Inspections and Quality Control Procedures

. Instrument/Automated Surveys Undertaken

. Discussion on Instrument/Automated Surveys and Quality Control Procedures
. Detailed Discussion on results of Instrument/Automated Survey

- Deflection (TSDD and/or FWD)
- Crack Detection

- Riding Quality
- Rutting
- Texture
- Friction
- Geometry
. Inspection Results in terms of Condition Index, Prevalent Modes of Distress and Trends
. Prioritisation and Optimization Analysis
. Discussion on Identified Remedial Interventions and Trends
. Summary of Maintenance/Rehabilitation/Improvement Needs
. Economic Analysis and Budgetary Requirements
. Asset Register
. Proposed Emergency Projects
. Critical Route Identification
. Special Inspections Required
. Future Surfaced Road Network Inspections

The unit of measurement to undertake this reporting will be a lump Sum and shall include all costs for
labour, materials, equipment, disbursements, travel, compiling the report, printing 5 paper copies, 2
electronic copies on CD, and presenting the report to the Employer as instructed.

> Unsurfaced Road Network

Upon completion of data acquisition, data analysis, data verification and uploading of the data to the
RAMS a network report is to be prepared on the status quo of the unsurfaced road network condition.
The report will discuss, inter alia, current condition, deterioration, trends, maintenance/rehabilitation and
upgrading strategies/plans, prioritization of maintenance and rehabilitation actions, budget needs versus
budget allocations and emergency interventions. The report will include updated unit rates and validate
the planned budget expenditure and illustrate how the proposed rehabilitation, maintenance and
upgrading plans will improve the overall condition of the unsurfaced road network and mitigate risks.

The minimum content of the annual Unsurfaced Road Network Report will include, but not limited to the
following:

. Executive Summary

. Introduction and Terms of Reference

. Inventory Data

. Inspections Undertaken

. Discussion on Inspections and Quality Control Procedures

. Instrument/Automated Surveys Undertaken

. Discussion on Instrument/Automated Surveys and Quality Control Procedures
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. Detailed Discussion on results of Instrument/Automated Survey

- Riding Quality
- Geometry (Long and transverse profile)
. Inspection Results in terms of Condition Indices and Trends
. Prioritisation Analysis
. Discussion on Identified Remedial Interventions and Trends
. Summary of Maintenance/Rehabilitation/Improvement Needs
. Economic Analysis and Budgetary Requirements
. Asset Register
. Proposed Emergency Projects
. Critical Route Identification
. Special Inspections Required
. Future Unsurfaced Road Network Inspections

The unit of measurement to undertake this reporting will be a lump Sum and shall include all costs for
labour, materials, equipment, disbursements, travel, compiling the report, printing 5 paper copies, 2
electronic copies on CD, and presenting the report to the Employer as instructed.

» Rigid (Concrete) Road Network

Upon completion of data acquisition, data analysis, data verification and uploading of the data to the
RAMS a network report is to be prepared on the status quo of the concrete road network condition. The
report will discuss, inter alia, current condition, deterioration, trends, maintenance/rehabilitation
strategies/plans, prioritization and optimization of maintenance and rehabilitation actions, budget needs
versus budget allocations and emergency interventions. The report will include updated unit rates,
validate the planned budget expenditure and illustrate how the proposed rehabilitation and maintenance
plans will improve the overall condition of the concrete road network and mitigate risks.

The minimum content of the annual Concrete Road Network Report will include, but not limited to the
following:

. Executive Summary

. Introduction and Terms of Reference

. Inventory Data

. Inspections Undertaken

. Discussion on Inspections and Quality Control Procedures

. Instrument/Automated Surveys Undertaken

. Discussion on Instrument/Automated Surveys and Quality Control Procedures
. Detailed Discussion on results of Instrument/Automated Survey

- Deflection (TSDD and/or FWD)
- Crack Detection

- Riding Quality
- Texture
- Friction
- Geometry
. Inspection Results in terms of Condition Indices and Trends
. Prioritisation and Optimization Analysis
. Discussion on Identified Remedial Interventions and Trends
. Summary of Maintenance/Rehabilitation/Improvement Needs
. Economic Analysis and Budgetary Requirements
. Asset Register
. Proposed Emergency Projects
. Critical Route Identification
. Special Inspections Required
. Future Unsurfaced Road Network Inspections

The unit of measurement to undertake this reporting will be a lump Sum and shall include all costs for
labour, materials, equipment, disbursements, travel, compiling the report, printing 5 paper copies, 2
electronic copies on CD, and presenting the report to the Employer as instructed.

» Semi-Rigid (Block Paved) Road Network

Upon completion of data acquisition, data analysis, data verification and uploading of the data to the
RAMS a network report is to be prepared on the status quo of the block paved road network condition.
The report will discuss, inter alia, current condition, deterioration, trends, maintenance/rehabilitation
strategies/plans, prioritization and optimization of maintenance and rehabilitation actions, budget needs
versus budget allocations and emergency interventions. The report will include updated unit rates and
validate the planned budget expenditure in support of the proposed rehabilitation and maintenance plans
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for improvement of the overall condition of the semi-rigid road network.

The minimum content of the annual Block Paved Road Network Report will include, but not limited to
the following:

. Executive Summary
. Introduction and Terms of Reference
. Inventory Data
. Inspections Undertaken
. Discussion on Inspections and Quality Control Procedures
. Instrument/Automated Surveys Undertaken
. Discussion on Instrument/Automated Surveys and Quality Control Procedures
. Detailed Discussion on results of Instrument/Automated Survey
- Deflection (TSDD and/or FWD)
- Riding Quality
- Texture
- Friction
- Geometry
. Inspection Results in terms of Condition Indices and Trends
. Prioritisation and Optimization Analysis
. Discussion on Identified Remedial Interventions and Trends
. Summary of Maintenance/Rehabilitation/Improvement Needs
. Budgeting and Economic Analysis
. Asset Register
. Proposed Emergency Projects
. Critical Route Identification
. Special Inspections Required
. Future Unsurfaced Road Network Inspections

The unit of measurement to undertake this reporting will be a lump Sum and shall include all costs for
labour, materials, equipment, disbursements, travel, compiling the report, printing 5 paper copies, 2
electronic copies on CD, and presenting the report to the Employer as instructed.

(ii) Structures

Upon completion of data acquisition, data analysis, data verification and uploading of the data to the
RAMS, a network report is to be prepared on the status quo of the bridge and major culvert structures.
The report will discuss, inter alia, current condition, deterioration, trends, maintenance and rehabilitation
strategies/plans, and prioritization of maintenance and rehabilitation actions, budget needs versus
budget allocations, emergency interventions and improvement projects. The report will validate the
planned budget expenditure and illustrate how the proposed rehabilitation and maintenance plans will
improve the overall condition of the structures network and mitigate potential risks.

The minimum content of the annual Bridge Network Report will include, but not limited to the following:

. Executive Summary

. Introduction and Terms of Reference

. Structures Inspected

. Discussion on Inspections and Quality Control Procedures
. Inventory Data and Asset Register

. Inspection Results in terms of VCI

. Summary of Maintenance/Rehabilitation/Improvement Needs
. Budgeting Summary

. Proposed Emergency Bridge Repair Projects

. Special Inspections Required

. Future Bridge Inspections

The unit of measurement to undertake this reporting will be a lump Sum and shall include all costs for
labour, materials, equipment, disbursements, travel, compiling the report, printing 5 paper copies, 2
electronic copies on CD, and presenting the report to the Employer as instructed.

(iii) Traffic

Upon completion of data acquisition, data analysis, data verification and uploading of the data to the
RAMS a network report is to be prepared on the status quo of the road network in terms of traffic use.
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The report will discuss current traffic volumes, growth and reduction trends, axle loading, overloading
and proposals to ensure that the road network will have adequate capacity in terms of level of service,
geometrics and pavement structure.

The minimum content of the annual Traffic Network Report will include, but not limited to the following:

. Executive Summary

. Introduction and Terms of Reference
. Selection of Counting Stations

. Traffic Counts

. Quiality Control

. Traffic Volumes and Trends

. Heavy Vehicle Volume and Trends
. Heavy Vehicle Loading and Trends
. Traffic Growth / Reduction

. Discussion of Critical Routes

. Capacity Analysis

. Conclusions and Recommendations

The unit of measurement to undertake this reporting will be a lump Sum and shall include all costs for
labour, materials, equipment, disbursements, travel, compiling the report, printing 5 paper copies, 2
electronic copies on CD in both *.pdf and *.doc format and presenting the report to the Employer as
instructed.

(iv) RAMS Asset Register and RAMP

Upon completion of the FULL data acquisition, data analysis, data verification and uploading of the data
to the RAMS a network report is to be prepared on the status quo of the Road Network Asset Register.
The report will be comprehensive and fully compliant with the GRAP 17 stipulations and will report on,
inter alia, current component valuation, replacement cost, valuation/replacement ratios, discount rates
and net present values, valuation trends and other statistics as required.

In addition to the above, the employer's annual road asset management plan report is also to be
compiled.

The unit of measurement to undertake this reporting will be a lump Sum and shall include all costs for
labour, materials, equipment, disbursements, travel, liaison with the Employers financial staff, compiling

the reports, printing 5 paper copies of each report, 2 electronic copies of each report on CD in both *.pdf
and *.doc format and presenting the reports to the Employer as instructed.

F. ADDITIONAL SERVICES

(i) Attend Meetings

Project meetings shall be held monthly at the Employers offices in KURUMAN. The unit of measurement
to attend these regular meetings will be the Person Hour and shall include all costs for labour, materials,
equipment, disbursements and travel, compiling of the meeting agenda, preparing Minutes and circulating
such. All of the Service Provider's Key Persons (except the bridge / culvert inspector's and the paved /
unpaved roads assessors), as listed in the Contract Data, are required to attend these meetings.

Attendance at meetings in addition to the above can be claimed for under payment items as appropriate.
Expenditure for additional meetings shall only be undertaken on written instruction of the Employer

(ii) a): Ad-hoc Support : Category A Staff

Ad-hoc support may be required periodically from the Service Provider. The unit of measurement is the
hour of time spent on such services by Category A staff (as defined in the Engineering Profession Act
(46/2000)) and shall cover all labour costs for time actually spent on the provision of the “ad-hoc”
service. Payment for time spent travelling will not be made, but the costs of such travel and
disbursements can be claimed under payment item if pre-approved by the Employer.

Expenditure for the above shall only be undertaken on written instruction of the Employer

(ii) b): Ad-hoc Support : Category B Staff

Ad-hoc support may be required periodically from the Service Provider. The unit of measurement is the
hour of time spent on such services by 3 staff (as defined in the Engineering Profession Act (46/2000))
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and shall cover all labour costs for time actually spent on the provision of the “ad-hoc” service.
Payment for time spent travelling will not be made, but the costs of such travel and disbursements can
be claimed under payment item if pre-approved by the Employer.

Expenditure for the above shall only be undertaken on written instruction of the Employer

(i) ¢): Ad-hoc support : Category C Staff

Ad-hoc support may be required periodically from the Service Provider. The unit of measurement is the
hour of time spent on such services by Category C staff (as defined in the Engineering Profession Act
(46/2000)) and shall cover all labour costs for time actually spent on the provision of the “ad-hoc”
service. Payment for time spent travelling will not be made, but the costs of such travel and
disbursements can be claimed under payment item if pre-approved by the Employer.

Expenditure for the above shall only be undertaken on written instruction of the Employer

(i) d): Ad-hoc support: Category D Staff

Ad-hoc support may be required periodically from the Service Provider. The unit of measurement is the
hour of time spent on such services by Category D staff (as defined in the Engineering Profession Act
(46/2000)) and shall cover all labour costs for time actually spent on the provision of the “ad-hoc”
service. Payment for time spent travelling will not be made, but the costs of such travel and
disbursements can be claimed under payment item if pre-approved by the Employer.

Expenditure for the above shall only be undertaken on written instruction of the Employer

(iii) :_Strategic Support

This task will involve all activities associated with reviewing and assessing RAMS operations of data
collection, evaluation, interpretation and decision support at a high level to maximize the cost / benefit of the system
and the appropriateness of the information generated. The Service Provider will provide advice at strategic level in
terms of improving the RAMS capabilities and operational effectiveness and will be responsible for
reviewing annual reports for institutional and legislative compliance.

A Provisional Sum has been included for payment purposes but expenditure under this item shall only be
undertaken on written instruction of the Employer

(iv) _Training and Skills Transfer

In addition to ad-hoc informal training provided during the various data collection activities, assessments
and data analysis operations, the Service Provider will facilitate and manage formal training sessions for
the Employers staff and students identified by the Employer.

The training sessions will be held at least once per year and will include, inter alia, the following topics:

COTO TMH9: Manual for Visual Assessments (flexible, rigid, semi-rigid and un-surfaced roads)
COTO TMH22: Road Asset Management Manual

COTO TMH19: Manual for the Visual Inspection of Road Structures (Part A and B)

COTO TMH3 and TMH8: Manuals for Traffic Monitoring

COTO TMH18: Manual for Road Asset Data Electronic Exchange Formats

Additional training accredited by ECSA once a quarter subject to approval by Employer
Mentoring of Candidates for professional registration purposes with respective statutory bodies.

The training programme must include theoretical and practical sessions and, for the road and structures
assessment training, include formal testing for accreditation purposes.

In addition to the above, workshops will be arranged to familiarize the Employers staff and designated
students with the various RAMS program systems and sub-systems

A Provisional Sum has been included for training /skills transfer and the Service Provider will submit a
detailed 3-year training plan, together with costs, for approval within 6 weeks of appointment.
Expenditure under this item shall only be undertaken on written instruction of the Employer

The service provider will make provision for train and mentoring graduates to also pursue their professional

registration with ECSA inclusive of Annual Registration Fees

(v) Close-out report
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9.2.

9.21

9.2.2

9.23

9.2.3.1.

The PSP has to submit a close-out report within 30 days before the expiry date of the contract outlining the
achievements, lessons learnt and challenges of the project. This include all the outstanding documents,
systems developed for the programme.

INFRASTRUCTURE SKILLS DEVELOPMENT (ISD)

Background of the ISDG

The ISDG was introduced in 2011/12 financial year with the aim of expanding and deepening the built
environment skills pipeline within Local Government. The ISDG seeks to achieve its aim by focusing on
recruiting unemployed graduates who are in possession of a tertiary qualification namely, a national diploma
and/or a degree from an accredited University of Technology and or a University.

The ISDG is implemented by municipalities on the basis of their capacities (meaning: management capability,
available mentors etc). Municipalities are expected to recruit, place and register the graduates with the statutory
councils.

Those municipalities that do not have the capacity to implement the grant can enter into an intergovernmental
agreement with another Municipality or with an appropriately capacitated institution outside of government.
Such agreements are regulated through a signed Service Level Agreement. The Infrastructure Skills
Development Grant is guided and supported by a Steering Committee that is composed of Statutory council and
sector departments.

Municipalities gain access to additional professional workforce and thus enhancing productivity and efficiency
while the graduates augment their qualifications with theory and practical experience. During training;
municipalities must follow structured training programmes that meet the requirements of the relevant statutory
councils. Upon completion of the training programme and graduates are successfully registered as
professionals within their respective fields. Municipalities are expected to capitalize on the skills that have been
developed.

Objective

The purpose of this Grant is to enhance capacity and build a pool of resources for local government
infrastructure delivery through training unemployed graduates and register them with the respective built
environment statutory councils.

Scope of Training

The mentees are to be exposed to various projects implemented related to their fields. External Mentors and
internal supervisors are to monitor the progress of the mentees

IMPLEMENTATION FRAMEWORK AND METHODOLOGY

The civil graduates are to be exposed to infrastructure projects, additionally, the graduates will be utilized and
trained in all aspects of Engineering in a Consulting Environment where they will also be readily available to
support and assist the District Municipality in the implementation of projects, engineering designs, cost analysis
of projects, bid documents compilations and estimates. This will reach the objective of the programme in

ensuring that local government is capacitated with professional bodies to fast track implementation of projects.

For the 2019/20 financial year there were five (5) Civil engineering mentees in the programme. One technician
registered as a professional and exited the programme in 2019/20. He will be replaced in the 2020/21 financial
year, two of the Civil mentees are to exit the programme in 2020/21 and will be replaced and the last pair will be

in the programme until 2022.
There are currently two (2) Town Planning mentees in the programme. The one town planning has obtained

technical planner registration and will obtain professional registration in 2019/21. The other one will be eligible to

register in 2022. Two Town Planning mentees will be recruited in the 2020/21 financial year.
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There is only one Quantity Surveyor in the programme heading towards registering as a professional. As a
candidate, he is mainly focused on practical training and writing of Professional Skills Module examinations. He
is further tasked with the compilation of daily reports, and is getting exposure to a broad range of the SACQSP
required skills areas.

There will be a third intake of graduates towards the end of the 2020/21 financial year to replace the graduates

who exited the program and a fourth intake will be in 2020/21 as reflected by the Programme Implementation
below. Additional mentors will be required for various field.

Quantity Skills Category Entry Date Professional Registration Anticipated Professional
Registration Dates

Town Planning 11 November 2013 Technical Planner 2020
1 Town Planning 01 May 2019 Student Planner December 2022
2 Town Planning 01 September 2020 * Recruitment stage 30 August 2023
2 Civil Engineering 03 March 2014 Candidate Technician 2020/21
2 Civil Engineering 01 January 2019 Candidate Technician 31 December 2021
1 Civil Engineering 01 September 2020 * Recruitment stage 30 August 2023
1 Quantity Survey 03 March 2014 Candidate Quantity Surveyor 2021/22
1 GIS 01 July 2021 * to be recruited 30 June 2024
1 Land Survey 01 July 2021 * to be recruited 30 June 2024
1 Electrical Engineering 01 July 2021 * to be recruited 30 June 2024
1 Property Valuer/ Civil 01 July 2021 * to be recruited 30 June 2024
Engineering

The mentors are expected to participate in the planning and advice on the suitability of the programme of work
and experience for the candidates’ development. Training tasks or phases should be planned to ensure that the
candidate develops toward the competency required for registration standard for the category of registration.

The mentors will be responsible for the below mentioned duties where:

%+ The mentor must participate in the planning and advice on the suitability of the programme of work and
experience for the candidates’ development. Training tasks or phases must be planned to ensure that the
candidate develops toward the competency required for registration standard for the category of
registration.

#+ Ensure that the candidate is exposed to increasing demands in problem solving, management, impact
assessment and mitigation, consideration of ethical issues, judgement and responsibility.

=+ Ensure that the candidate completes the agreed training and targets as set out in this implementation
proposal.

#+ On the completion of each agreed task or phase, the mentor will receive a report from the candidate and
review the outcomes achieved in the light of the objectives The report will also be forward to the District
Municipality to evaluate and assess the performance of the candidates’ in-line with their 2018/19
performance agreements.

%+  The mentor must assist the candidate to decide when he or she is ready to apply for registration and assist
with the actual application.

=+ develop a training programme, in consultation with the supervisors, for the graduate wherein:
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9.2.3.2.

(@) Provision of guidance and support to both the graduates and the supervisors on the activities to be
carried out as per the requirements of the relevant statutory councils is outlined;

(b) Mentoring and coaching of the graduates to ensure that the graduates realize the benefits of
professional registration is shown; and

(c) Signing off on the activities recorded in the graduates’ log books as per the requirements of the
relevant statutory councils is stated.

Mentees are required to submit the following in-line with their performance agreements of which mentors are

required to guide:

=+ & &

Monthly Training & Experience Reports
Engineering Report
Presentation on areas of exposure

Log Books

The above-mentioned documentation will then form part of the graduates’ portfolio of evidence in line with the

Statutory Body of Councils.

The mentors will be responsible for ensuring that the graduates receive exposure in their disciplines in line with
a Service Level Agreement of an hourly mentorship rate not exceeding R 1 035/hr (VAT Inc.) for 6 hours per
mentee per month.

A Service Level Agreement (SLA) per mentor will be entered into of which it be the Service Provider's
responsibility to ensure it is being fully adhered to

ADDITIONAL SERVICES

*

The services provider present progress of each mentee to the district steering committee with
recommendations from the mentor

Bidders are also to stipulate the recommended suitable construction/planning/design sites in terms of the
various experiences required by the graduates as well as the logistical arrangements that would support the
intended objective in their proposals and costing.

The costing must clearly outline the methodology to be implored in arranging for the graduates to be based
on site in order for them to obtain their training. This should include related accommodation and travelling
arrangements.

The District Municipality is to ensure that the annual registration fees of the statutory body are up to date at
all times to assist in avoiding deregistration of candidates. The successful bidder will also be expected to
assist in the facilitation and payment of the annual registration and membership fees.

Training is an important component that is also needed to ensure that the graduates are on par with what
the statutory bodies requires to ensure that they become registered as professionals.

The objective of the training courses is for the graduates to obtain their CPD (Continuing Professional
Development) which is introduced for all registered persons in order to:

. ensure, through the creation of a culture of CPD, that all registered persons maintain their competence
throughout their period of registration.

. meet the requirements of the Act.
) be the acceptable means for renewal of registration.

. meet the requirements for recognition of ECSA’s assessment process with regard to international
agreements.

. ensure that those South African registered professionals meet the requirements for their continued
international registration.

CPD can be defined as the systematic maintenance, improvement and broadening of knowledge and skills,

and the development of personal qualities necessary for the execution of professional and technical duties
throughout a person’s engineering career
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10.

10.1.

11.

11.1.

11.2.

12.

12.1.

12. 1.1

12.1.2

12.2.
12. 2.1

12.2.2

CONTRACT DURATION

The contract period for this bid is 36 months.

PRE-QUALIFICATION CRITERIA

the bidder must be located in the northern cape province. As proof of compliance to this requirement, the bidder
must provide a municipal account OI' a valid lease agreement.

the bidder must have Level 1 BBBEE Certificate.

PROPOSAL SUBMISSION REQUIREMENTS

The following must be included in the proposal:

PHASE 1: ADMINSTRATIVE COMPLIANCE

Item Description

Completion of all MBD Forms and all mandatory documents, e.g.

Proof of Central Supplier Database (CSD) Registration

Current Municipal Rates Account

Company Profile with contactable references

Proof of Qualifications and CVs of key personnel required

Proof of Qualifications and CVs & Professional Membership ECSA, SACPLAN and
SACQSP Professional Body.

List of current and/ future projects in the built industry secured for mentees exposure
RAMS/PMS related projects

R Bl I N L

N

®

Bidders that do not meet these above minimum requirements will be regarded as submitted a non-responsive
document and will not be considered for further evaluation.

The above phase does not have any weighting. Bidders will be automatically disqualified if any of the MBD
documents are not completed or submitted or any other mandatory requirements are not complied with.

PHASE 2: EVALUATION CRITERIA ON FUNCTIONALITY
Proposals will be evaluated on functionality, which has been allocated a total of 100 points.

Bidders must score at least 70 points out of 100 points on functionality to be considered to phase three. Bidders
who score less than 70 points for phase two will be disqualified and will not be considered for phase three.
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12.2.3

12.3.

Area Required status Experience Weig
ht
Pr.Eng./Pr Tech Eng. ECSA or equivalent +15 years 10
Overall Project 10-15 years 7
Manager/Director 5-10 years 3
Not Registered +20 years 10
Bridge +7 years 5
Inspectors/structural COLTO Experience 5-7 years 4
Engineer 2-5 years 3
. Min 300 km Flexible Surfaced, Concrete Surfaced | +1000 km 10
Paved = Road  Visual | i ¢ Block Paved (Semi-Rigid) Assessment | 500-1000 km 7
Assessors /Technician .
Experience 300-500 km 5
. Min 1000 km Unsurfaced (Gravel or Earth) | +5000 km 10
Unpaved Road Visual .
Assessors/Technician Assessment Experience 2000-5000km 7
1000-2000 km 5
Number of years’ experience undertaking | +7 years 10
RAMS/PMS projects 5-7 years 7
2-5 years 5
Surfaced and unsurfaced Km’s assessed in past 10 | >10,000 10
., . years 5,000 - 10,000 7
Firm’s Experience
2,500 -5,000 5
Number of current and/ future projects in the built | +5 5
industry secured for mentees exposure in Town | 3-4 3
Planning, Civil Eng., Quantity Survey, Land Survey | 1-2 2
and Geographic Information System.
Experience on skills development support Yes 15
No 0
+ 5 years registered 6
Professional Planner - 5 years registered 0
Professional Civil Engineer / Technologist / | +5 years registered 6
Technician - 5 years registered 0
Professional Quantity Surveyor + 5 years registered
Mentoring  Personnel
for ISDG - 5 years registered 0
Professional Land Surveyor + 5 years registered 6
- 5 years registered 0
Professional GIS Technician / Technologist + 5 years registered 6
- 5 years registered 0

Only bidders that have achieved the minimum qualifying points of 70 out of 100 for functionality will be

evaluated further in accordance with the 80/20 Preference Point System as indicated below:

PHASE 3: PRICE AND B-BBEE

Price

80

B-BBEE

20
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2. PRICING SCHEDULE

PRICING SCHEDULE - YEAR ONE (RRAMS)

MBD 3.1

PRICING SCHEDULE OF RATES (Bids to include quantity of hours, rate and amount they deemed the tasks required to be completed)

N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT
RAMS SYSTEM IMPLEMENTATION
Existing System Familiarisation Person Hr.
Existing System Upgrade Person Hr.
NETWORK INVENTORY
Update RNIM Person Hr.
Update Bridge Inventory (BMS) Person Hr.
FIELD DATA ACQUISITION
Visual Assessment Personnel — Paved and Unpaved Roads Sum
Bridge / Major Culvert Inspections Sum
Data Collection — Road Network
N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT
Data Collection — Structures
Bridge Structures Number
Major Culvert Structures Number
DATA ANALYSIS / VERIFICATION
Road Network
Visual Condition C’way.km 2717
Structures
Bridge Structures Number
Major Culvert Structures Number
REPORTING
Road Network
Flexible Surfaced Road Network Sum
Unsurfaced Road Network Sum
Rigid (Concrete) Road Network Sum
Semi- Rigid (Block Paved) Road Network Sum
Structures (Bridges and Major Culverts) Sum -
RAMS Asset Register / RAMP Sum -
N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT
ADDITIONAL SERVICES (RRAMS)
Attend Meetings Person Hr.
Ad-hoc Support: Category A Staff Person Hr.
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Ad-hoc Support: Category B Staff

Ad-hoc Support: Category C Staff

Ad-hoc Support: Category D Staff

Strategic Support

Training /Skills Transfer (4 x RRAMS interns)

Annual Subscription - Web-Hosting of the RRAM register
Protective Gear for 4 graduates (4)
DISBURSEMENTS (RRAMS)

Travel

Accommodation

Person Hr.
Person Hr.
Person Hr.
Prov. Sum

Sum

Sum

Km
Person/Night

Total Carried Forward to Summary Page RRAMS

PRICING SCHEDULE - YEAR ONE (ISDG)

N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT
ISDG PROGRAMME
CPD Training organized per graduate per quarter
Town Planners (3) Sum
Civil Technicians/ Technologists (5) Sum
Quantity Surveyor (1) Sum
Mentoring sessions per graduate per quarter
Town Planners (3) Hour
Civil Technicians/ Technologists (5) Hour
Quantity Surveyor (1) Hour
Annual Professional Registration payment for graduate to
professional bodies
Town Planners (3) Sum
Civil Technicians/ Technologists (5) Sum
Quantity Surveyor (1) Sum
Protective Gear for 9 graduates Sum
Attend Meetings
Ad-hoc Support: Category A Staff Hr.
Ad-hoc Support: Category B Staff Hour
Ad-hoc Support: Category C Staff Hour
Ad-hoc Support: Category D Staff Hour
Strategic Support Hour
Training /Skills Transfer Prov. Sum
DISBURSEMENTS
Travel Km

Accommodation

Person/Night
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Total Carried Forward to Summary Page ISDG

PRICING SCHEDULE - YEAR TWO (RRAMS)

PRICING SCHEDULE OF RATES (Bids to include quantity of hours, rate and amount they deemed the tasks required to be completed)

N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT
RAMS SYSTEM IMPLEMENTATION
New RAMS System Installation Sum
NETWORK INVENTORY
Create Road Network Information Module (RNIM) Person Hr.
Update RNIM
Create Bridge Inventory (BMS) Person Hr.
Update Bridge Inventory (BMS) Person Hr.
FIELD DATA ACQUISITION
Traffic Control - -
Bridge / Major Culvert Inspections Sum - -
Data Collection — Road Network
N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT
Data Collection — Structures
DATA ANALYSIS / VERIFICATION
Road Network
Visual Condition C’way.km 2717
Structures
REPORTING
Road Network
Flexible Surfaced Road Network Sum
Unsurfaced Road Network Sum
Rigid (Concrete) Road Network Sum
Semi- Rigid (Block Paved) Road Network Sum
Structures (Bridges and Major Culverts) Sum -
RAMS Asset Register / RAMP Sum -
PRICING SCHEDULE OF RATES (YEAR TWO CONT.)
N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT
ADDITIONAL SERVICES (RRAMS)
Attend Meetings Person Hr.
Ad-hoc Support: Category A Staff Hour
Ad-hoc Support: Category B Staff Hour
Ad-hoc Support: Category C Staff Hour
Ad-hoc Support: Category D Staff Hour
Strategic Support Prov. Sum
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Training /Skills Transfer (4 x RRAMS interns)
Annual Subscription - Web-Hosting of the RRAM register

Protective Gear for 4 graduates (4)

DISBURSEMENTS (RRAMS)
Travel

Accommodation

Sum

Sum

Km
Person/Night

Total Carried Forward to Summary Page (RRAMS) YEAR TWO

PRICING SCHEDULE - YEAR TWO (ISDG)

N° | DESCRIPTION UNIT QUANTITY RATE | AMOUNT

ISDG PROGRAMME

CPD Training organized per graduate per quarter

Town Planners (3) Sum
Civil Technicians/ Technologists (5) Sum
Quantity Surveyor (1) Sum
Land Surveyor (1) Sum
GIS Technician / Technologist (1) Sum
Electrical Technician / Technologist (1) Sum
Mentoring sessions per graduate per quarter

Town Planners (3) Hour
Civil Technicians/ Technologists (5) Hour
Quantity Surveyor (1) Hour
Land Surveyor (1) Hour
GIS Technician / Technologist (1) Hour
Electrical Technician / Technologist (1) Hour
Annual Professional Registration payment for graduate to

professional bodies

Town Planners (3) Sum
Civil Technicians/ Technologists (5) Sum
Quantity Surveyor (1) Sum
Land Surveyor (1) Sum
GIS Technician / Technologist (1) Sum
Electrical Technician / Technologist (1) Sum
Protective Gear for 12 graduates Sum
Attend Meetings
Ad-hoc Support: Category A Staff Hr.
Ad-hoc Support: Category B Staff Hour
Ad-hoc Support: Category C Staff Hour
Ad-hoc Support: Category D Staff Hour
Strategic Support Hour
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Training /Skills Transfer

DISBURSEMENTS

Travel

Accommodation

Prov. Sum

Km
Person/Night

Total Carried Forward to Summary Page ISDG YEAR TWO

BID PRICING SUMMARY

DESCRIPTION AMOUNT

Totals of Pricing Schedule of Rates:

Year ONE RRAMS R

Year ONE ISDG R

Year TWO RRAMS R

Year TWO ISDG R

Year THREE RRAMS R

Year THREE ISDG R

SUBTOTAL 1 R

Add: Contingencies R 0.00
SUBTOTAL 2 R
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Add: VAT (15% of SUBTOTAL 2) R

TOTAL CARRIED FORWARD TO FORM OF OFFER R

Signed on behalf of the Bidder: ... ...
(Signature)

BIidders NamMe: ..o (Company Name)

DISCLAIMER

Kindly note that the responsibility lies with Bidder to check the bid document and the bid addenda (if issued) to
verify that all the information is correct and all changes have been incorporated as no claims will be entertained in
this regard afterwards.
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Quotation

Item Description of Goods / services required Price _in RSA
No. Currency  (all
applicable

1.

2.

3.

4.

5.

Other (State nature: )

Nett price (Excluding VAT)

VAT

Total Quotation price (Including VAT) (Carry forward to front cover of this
Quotation document)

Does offer comply with the specifications?

Period required for delivery:

Delivery basis:

Note:

*YES / NO
* Delete if not applicable

*Delivery: Firm/not firm

* Delete if not applicable

All delivery costs must be included in the bid price, for delivery at the prescribed destination.
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13. PREVIOUS WORK EXPERIENCE OF A SIMILAR NATURE

List main work experience of a similar nature to this bid successfully executed and completed (or on-going) in the last five (5) years:

Date
completed
L . . . Date (indicate Project value in Name and contact details of contact person /
No Institution / client / employer Project description —— projected Rand e At insiiuien
completion
if on-going)
1
2
3
4
5
6
7
8
9
10

Representatives of the #Municipality# are hereby authorized to contact the above contact persons / references of the various institutions to verify the correctness of the information as supplied.

Position

Name of Bidder
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14.

3.1
3.2
3.3
3.4

3.5

3.6
3.6.1

3.7

3.7.1

3.8

3.8.1

3.9

391

MBD 4

DECLARATION OF INTEREST (MBD 4)

No bid will be accepted from persons in the service of the state*.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting bid, or part thereof,
be awarded to persons connected with or related to persons in service of the state, it is required that the bidder or their
authorised representative declare their position in relation to the evaluating/adjudicating authority and/or take an oath
declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and submitted with the bid:

L V1118 V=T =PSRN
[0 1= 111V NN 18T q] = o PP
Company RegiStration NUMDE i ettt ettt et et e
TaX RefEreNCE NUMD O e e e

VAT RegiStratioN NUMD I e et r ettt ettt et ettt e et e ea e e et e e e e e neaaans

Are you presently in the service of the state *YES / NO

* Delete if not applicable
If so, furnish particulars.

Have you been in the service of the state for the past twelve months *YES / NO
* Delete if not applicable

If so, furnish particulars.

Do you have any relationship (family, friend, other) with persons in the service of the state and who may be involved with the

evaluation and or adjudication of this bid? *YES / NO
* Delete if not applicable

If so, furnish particulars.

Are you aware of any relationship (family, friend, other) between a bidder and any persons in the service of the state who may

be involved with the evaluation and or adjudication of this bid *YES / NO
* Delete if not applicable

If so, furnish particulars

* MSCM Regulations: “in the service of the state” means to be —

(@)

amember of -

(i) any municipal council;
(ii) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

Page 43



MBD 4

3.10 Are any of the company’s directors, managers, principal shareholders or stakeholders in service of the state? *YES / NO
* Delete if not applicable

3.10.1  If so, furnish particulars.

3.11 Are any spouse, child or parent of the company’s directors, managers, principal shareholders or stakeholders in service of the

state? *YES / NO

* Delete if not applicable

3.11.1  If so, furnish particulars.

CERTIFICATION

I, THE UNDERSIGNED (NAME) ittt e ettt ettt ettt ettt ea e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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15.

MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL
APPLICABLE TAXES INCLUDED) (MBD 5)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following

questionnaire:

1. Are you by law required to prepare annual financial statements for auditing? *YES / NO
* Delete if not applicable

11 If yes, submit audited annual financial statements for the past three years or since the date of establishment if established

2.1

2.2

3.11

4

4.1

during the past three years.

Do you have any outstanding undisputed commitments for municipal services towards any municipality for more than three
months or any other service provider in respect of which payment is overdue for more than 30 days? *YES / NO
* Delete if not applicable

If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards any municipality for
more than three months or other service provider in respect of which payment is overdue for more than 30 days.

If yes, provide particulars.

Has any contract been awarded to you by an organ of state during the past five years, including particulars of any material non-

compliance or dispute concerning the execution of such contract? *YES / NO
* Delete if not applicable

If yes, furnish particulars

Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and whether any portion of

payment from the municipality / municipal entity is expected to be transferred out of the Republic? *YES / NO
* Delete if not applicable

If yes, furnish particulars
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MBD 5

CERTIFICATION

I, THE UNDERSIGNED (NAME) ittt ettt et ettt ettt et ettt e e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 6.1

16. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2011 (MBD 6.1)

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution.

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2011.

1. GENERAL CONDITIONS

11 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R1 000 000 (all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R1 000 000 (all applicable taxes included).

12 Preference points for this bid shall be awarded for:

@) Price; and
(b) B-BBEE Status Level of Contribution.

131 The maximum points for this bid are allocated as follows:
POINTS
1311 PRICE 80
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100
14 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification Certificate from a

Verification Agency accredited by the South African Accreditation System (SANAS) or a Registered Auditor approved by
the Independent Regulatory Board of Auditors (IRBA) or an Accounting Officer as contemplated in the Close Corporation
Act (CCA) together with the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time subsequently, to
substantiate any claim in regard to preferences, in any manner required by the purchaser.

2. DEFINITIONS

2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance fund contributions
and skills development levies;

2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad -Based Black Economic
Empowerment Act;

2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based on its overall
performance using the relevant scorecard contained in the Codes of Good Practice on Black Economic Empowerment, issued
in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act;

2.4 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ of state for the provision
of services, works or goods, through price quotations, advertised competitive bidding processes or proposals;

25 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic Empowerment Act, 2003
(Act No. 53 of 2003);

2.6 “comparative price” means the price after the factors of a non-firm price and all unconditional discounts that can be utilized
have been taken into consideration;

2.7 “consortium or joint venture” means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract;

2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of state;
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2.9

2.10

211

2.12

2.13

2.14

2.15

2.16

2.17

2.18

3.1

3.2

3.3
3.4

3.5

3.6

4.1

MBD 6.1

“EME” means any enterprise with an annual total revenue of R5 million or less;

“Firm price” means the price that is only subject to adjustments in accordance with the actual increase or decrease resulting
from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or tax, which, in terms of the law
or regulation, is binding on the contractor and demonstrably has an influence on the price of any supplies, or the rendering
costs of any service, for the execution of the contract;

“functionality” means the measurement according to predetermined norms, as set out in the bid documents, of a service or
commodity that is designed to be practical and useful, working or operating, taking into account, among other factors, the
quality, reliability, viability and durability of a service and the technical capacity and ability of a bidder;

“non-firm prices” means all prices other than “firm” prices;

“person” includes a juristic person;

“rand value” means the total estimated value of a contract in South African currency, calculated at the time of bid invitations,
and includes all applicable taxes and excise duties;

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, another person to
support such primary contractor in the execution of part of a project in terms of the contract;

“total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice on Black Economic
Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act and promulgated in the
Government Gazette on 9 February 2007,

“trust” means the arrangement through which the property of one person is made over or bequeathed to a trustee to
administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in order for such property to be
administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into account all factors
of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one scoring the highest
number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored equal points including equal
preference points for B-BBEE, the successful bid must be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt — P min Pt — P min
Ps=80|1-—— or Ps=90/1-——
P min P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
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5.1

5.2

5.3

54

55

5.6

5.7

5.8

MBD 6.1

Points awarded for B-BBEE Status Level of Contribution

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points must be awarded to a
bidder for attaining the B-BBEE status level of contribution in accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an Accounting Officer as
contemplated in the CCA or a Verification Agency accredited by SANAS or a Registered Auditor. Registered auditors do not
need to meet the prerequisite for IRBA’s approval for the purpose of conducting verification and issuing EMEs with B-BBEE
Status Level Certificates.

Bidders other than EMEs must submit their original and valid B-BBEE status level verification certificate or a certified copy
thereof, substantiating their B-BBEE rating issued by a Registered Auditor approved by IRBA or a Verification Agency
accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, provided that the entity
submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated entity, provided
that the entity submits their consolidated B-BBEE scorecard as if they were a group structure and that such a consolidated B-
BBEE scorecard is prepared for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in terms of the
specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that such a bidder intends
sub-contracting more than 25% of the value of the contract to any other enterprise that does not qualify for at least the points
that such a bidder qualifies for, unless the intended sub-contractor is an EME that has the capability and ability to execute the
sub-contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other enterprise that
does not have an equal or higher B-BBEE status level than the person concerned, unless the contract is sub-contracted to an
EME that has the capability and ability to execute the sub-contract.
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6.1

7.1

8.1

8.11

9.1
9.2
9.3

4

9
O
O
O
O
O

MBD 6.1

BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1

B-BBEE Status Level of Contribution: . S . (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 5.1 and must be substantiated by means of a B-
BBEE certificate issued by a Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or an Accounting Officer as contemplated
in the CCA)

SUB-CONTRACTING

Will any portion of the contract be sub-contracted? YES / NO (delete which is not applicable)
If yes, indicate:

(i)  what percentage of the contract will be subcontracted? ..........cc..cocievviiin. %

(i)  the name of the SUD-CONIACLOr? ettt ee e e e e e e e e e
(i) the B-BBEE status level of the sub-contractor? ~ .................

(iv) whether the sub-contractor is an EME? YES / NO (delete which is not applicable)

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of firm P PP UPPEPRPPI
VAT registration number PPN
Company registration number PPN

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

9.5

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]

9.7

9.8

MUNICIPAL INFORMATION

Municipality where BUSINESS IS SIUALEA .o e e e e
Registered Account Number

Stand NUMbEr e

TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS? ........ccoiiiiiiiiiiieee
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9.9

MBD 6.1

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the B-BBEE status level of contribution indicated in paragraph 7 of the foregoing certificate,
qualifies the company/ firm for the preference(s) shown and I / we acknowledge that:

@ The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 7, the

contractor may be required to furnish documentary proof to the satisfaction of the purchaser that the
claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it
may have —

(a)
(b)

©

(d)

()

WITNESSES:

disqualify the person from the bidding process;

recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

restrict the bidder or contractor, its shareholders and directors, or only the shareholders
and directors who acted on a fraudulent basis, from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

forward the matter for criminal prosecution

SIGNATURE (S) OF BIDDER (S)

DATE: ..
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MBD 8

17. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES (MBD 8)

1. This serves as a declaration in ensuring that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

2. The bid of any bidder may be rejected if that bidder or any of its directors have:

a. abused the municipality’s supply chain management system or committed any improper conduct in relation to such
system;

b. been convicted for fraud or corruption during the past five years;

c. wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract
during the past five years; or

d. been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and Combating of Corrupt
Activities Act (No 12 of 2004).

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

Item Question Yes No

3.1 Is the bidder or any of its directors listed on the National Treasury’s database as a company or person Yes No
prohibited from doing business with the public sector? O O
(Companies or persons who are listed on this Database were informed in writing of this restriction by
the Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram
partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home
page.

3.11 If so, furnish particulars:

3.2 Is the bidder or any of its directors listed on the Register for Bid Defaulters in terms of section 29 of the Yes No
Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? [ [
The Register for Bid Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

3.21 If so, furnish particulars:

3.3 Was the bidder or any of its directors convicted by a court of law (including a court of law outside the Yes No
Republic of South Africa) for fraud or corruption during the past five years? [ [

331 If so, furnish particulars:

3.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to the Yes No
municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for more [ [
than three months?

34.1 If so, furnish particulars:

3.5 Was any contract between the bidder and the municipality or any other organ of state terminated during Yes No
the past five years on account of failure to perform on or comply with the contract? [ [

3.5.1 If so, furnish particulars:
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MBD 8

CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ittt ettt et et ettt e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO BE TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9

18. CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9)

1 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice
by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).* Collusive bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

2 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the combating
of abuse of the supply chain management system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management system of the
municipality or municipal entity or has committed any improper conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding process or
the execution of the contract.

3 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered,
reasonable steps are taken to prevent any form of bid-rigging.

4 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and submitted
with the bid:

* Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers
who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF BID DETERMINATION
1, the undersigned, in submitting the accompanying bid:

BID NO:01/2020/21

PROFESSIONAL SERVICES FOR THE IMPLEMENTATION OF THE RURAL ROADS ASSET MANAGEMENT SYSTEM AND

SKILLS DEVELOPMENT SUPPORT FOR INFRASTRUCTURE GRADUATES
in response to the invitation for the bid made by:
John Taolo Gaetsewe District Municipality

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)
| have read and | understand the contents of this Certificate;

| understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in every
respect;

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder;

Each person whose signhature appears on the accompanying bid has been authorized by the bidder to determine the terms of,
and to sign, the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall include any
individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder

The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or
arrangement with any competitor. However communication between partners in a joint venture or consortium* will not be
construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, agreement
or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or

(f) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding
the quality, quantity, specifications and conditions or delivery particulars of the products or services to which this bid invitation
relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any
competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to
bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to
the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No.
12 of 2004 or any other applicable legislation.

Position Name of Bidder

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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19. Annexure A: Government Procurement: General Conditions of Contract
(July 2010)

THE NATIONAL TREASURY
Republic of South Africa

GOVERNMENT PROCUREMENT:

GENERAL CONDITIONS OF CONTRACT
July 2010
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Annexure A: Government Procurement: General Conditions of Contract (July 2010)

General Conditions of Contract

1. Definitions

1. The following terms shall be interpreted as indicated:
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as
recorded in the contract form signed by the parties, including all attachments and appendices thereto
and all documents incorporated by reference therein.

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence
the action of a public official in the procurement process or in contract execution.

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which
the services are supplied. Goods are produced when, through manufacturing, processing or substantial
and major assembly of components, a commercially recognized new product results that is substantially
different in basic characteristics or in purpose or utility from its components.

1.7 “Day” means calendar day.
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand.

1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified store
or depot or on the specified site in compliance with the conditions of the contract or order, the supplier
bearing all risks and charges involved until the goods are so delivered and a valid receipt is obtained.

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA
at lower prices than that of the country of origin and which have the potential to harm the local
industries in the RSA.

1.12 "Force majeure” means an event beyond the control of the supplier and not involving the supplier’s
fault or negligence and not foreseeable. Such events may include, but is not restricted to, acts of the
purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions
and freight embargoes.

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any bidder, and includes collusive practice
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition.

1.14 “GCC” means the General Conditions of Contract.

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is
required to supply to the purchaser under the contract.
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1.16 “Imported content” means that portion of the bidding price represented by the cost of components,
parts or materials which have been or are still to be imported (whether by the supplier or his
subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or duty
at the South African place of entry as well as transportation and handling charges to the factory in the
Republic where the goods covered by the bid will be manufactured.

1.17 “Local content” means that portion of the bidding price, which is not included in the imported
content provided that local manufacture does take place.

1.18 “Manufacture” means the production of products in a factory using labour, materials, components
and machinery and includes other related value-adding activities.

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering of
a service.

1.20 “Project site,” where applicable, means the place indicated in bidding documents.

1.21 “Purchaser” means the organization purchasing the goods.

1.22 “Republic” means the Republic of South Africa.

1.23 “SCC” means the Special Conditions of Contract.

1.24 “Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning, provision of
technical assistance, training, catering, gardening, security, maintenance and other such obligations of

the supplier covered under the contract.

1.25 “Supplier” means the successful bidder who is awarded the contract to maintain and administer
the required and specified service(s) to the State.

1.26 “Tort” means in breach of contract.

1.27 “Turnkey” means a procurement process where one service provider assumes total responsibility
for all aspects of the project and delivers the full end product / service required by the contract.

1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing.

2. Application

2.1 These general conditions are applicable to all bids, contracts and orders including bids for functional
and professional services (excluding professional services related to the building and construction
industry), sales, hiring, letting and the granting or acquiring of rights, but excluding immovable property,

unless otherwise indicated in the bidding documents.

2.2 Where applicable, special conditions of contract are also laid down to cover specific goods, services
or works.

2.3 Where such special conditions of contract are in conflict with these general conditions, the special
conditions shall apply.

3. General
3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any

expense incurred in the preparation and submission of a bid. Where applicable a non-refundable
fee for documents may be charged.
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3.2 Invitations to bid are usually published in locally distributed news media and on the
municipality/municipal entity website.

4. Standards

4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications.

5. Use of contract documents and information inspection

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on
behalf of the purchaser in connection therewith, to any person other than a person employed by the
supplier in the performance of the contract. Disclosure to any such employed person shall be made in
confidence and shall extend only so far as may be necessary for purposes of such performance.

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document or
information mentioned in GCC clause 5.1 except for purposes of performing the contract.

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier's
performance under the contract if so required by the purchaser.

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by the
purchaser.

6. Patent Rights

6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the purchaser.

6.2 When a supplier developed documentation / projects for the municipality / municipal entity, the
intellectual, copy and patent rights or ownership of such documents or projects will vest in the
municipality / municipal entity.

7. Performance security

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for
any loss resulting from the supplier’s failure to complete his obligations under the contract.

7.3 The performance security shall be denominated in the currency of the contract, or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) a cashier’s or certified cheque.

7.4 The performance security will be discharged by the purchaser and returned to the supplier not later

than thirty (30) days following the date of completion of the supplier's performance obligations under the
contract, including any warranty obligations, unless otherwise specified.
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8. Inspections, tests and analyses

8.1 All pre-bidding testing will be for the account of the bidder.

8.2 If it is a bid condition that goods to be produced or services to be rendered should at any stage be
subject to inspections, tests and analyses, the bidder or contractor’'s premises shall be open, at all
reasonable hours, for inspection by a representative of the purchaser or organization acting on behalf of
the purchaser.

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made
in the contract, but during the contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including payment arrangements with the
testing authority concerned.

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be
defrayed by the purchaser.

8.5 Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such goods or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

8.6 Goods and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the
contract requirements may be rejected.

8.7 Any contract goods may on or after delivery be inspected, tested or analysed and may be rejected if
found not to comply with the requirements of the contract. Such rejected goods shall be held at the cost
and risk of the supplier who shall, when called upon, remove them immediately at his own cost and
forthwith substitute them with goods, which do comply with the requirements of the contract. Failing
such removal the rejected goods shall be returned at the suppliers cost and risk. Should the supplier fail
to provide the substitute goods forthwith, the purchaser may, without giving the supplier further
opportunity to substitute the rejected goods, purchase such goods as may be necessary at the expense
of the supplier.

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the
contract on account of a breach of the conditions thereof, or to act in terms of Clause 22 of GCC.

9. Packing

9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the contract. The packing shall be
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit, and open storage. Packing, case size weights shall
take into consideration, where appropriate, the remoteness of the goods’ final destination and the
absence of heavy handling facilities at all points in transit.

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the contract, including additional
requirements, if any, and in any subsequent instructions ordered by the purchaser.

10. Delivery and documents

10.1 Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by
the supplier in accordance with the terms specified in the contract.
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11. Insurance

11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency
against loss or damage incidental to manufacture or acquisition, transportation, storage and delivery in
the manner specified.

12. Transportation
12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified.
13. Incidental Services

13.1 The supplier may be required to provide any or all of the following services, including additional
services, if any:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied
goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the
supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period
of time agreed by the parties, provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the supplier's plant and/or on-site, in assembly,
start-up, operation, maintenance, and/or repair of the supplied goods.

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates
charged to other parties by the supplier for similar services.

14. Spare parts

14.1 As specified, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that
this election shall not relieve the supplier of any warranty obligations under the contract; and;
(b) in the event of termination of production of the spare parts:
(i) advance natification to the purchaser of the pending termination, in sufficient time to
permit the purchaser to procure needed requirements; and
(i) following such termination, furnishing at no cost to the purchaser, the blueprints,
drawings, and specifications of the spare parts, if requested.

15. Warranty

15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most
recent or current models, and that they incorporate all recent improvements in design and materials
unless provided otherwise in the contract. The supplier further warrants that all goods supplied under
this contract shall have no defect, arising from design, materials, or workmanship (except when the
design and/or material is required by the purchaser’s specifications) or from any act or omission of the
supplier, that may develop under normal use of the supplied goods in the conditions prevailing in the
country of final destination.

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as
the case may be, have been delivered to and accepted at the final destination indicated in the contract,
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or for eighteen (18) months after the date of shipment from the port or place of loading in the source
country, whichever period concludes earlier, unless specified otherwise.

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

15.4 Upon receipt of such notice, the supplier shall, within the period specify and with all reasonable
speed, repair or replace the defective goods or parts thereof, without costs to the purchaser.

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified, the
purchaser may proceed to take such remedial action as may be necessary, at the supplier's risk and
expense and without prejudice to any other rights which the purchaser may have against the supplier
under the contract.

16. Payment

16.1 The method and conditions of payment to be made to the supplier under this contract shall be
specified.

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery
note and upon fulfilment of other obligations stipulated in the contract.

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after
submission of an invoice or claim by the supplier.

16.4 Payment will be made in Rand unless otherwise stipulated.

17. Prices

17.1 Prices charged by the supplier for goods delivered and services performed under the contract shall
not vary from the prices BIDd by the supplier in his bid, with the exception of any price adjustments
authorized or in the purchaser’s request for bid validity extension, as the case may be.

18. Variation orders

18.1 In cases where the estimated value of the envisaged changes in purchase does not vary more
than 15% of the total value of the original contract, the contractor may be instructed to deliver the goods
or render the services as such. In cases of measurable quantities, the contractor may be approached to
reduce the unit price, and such offers may be accepted provided that there is no escalation in price.

19. Assignment

19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract,
except with the purchaser’s prior written consent.

20. Subcontracts

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract if
not already specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier
from any liability or obligation under the contract.

21. Delays in the supplier’s performance

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance
with the time schedule prescribed by the purchaser in the contract.
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21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the supplier
shall promptly notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s).
As soon as practicable after receipt of the supplier's notice, the purchaser shall evaluate the situation
and may at his discretion extend the supplier's time for performance, with or without the imposition of
penalties, in which case the extension shall be ratified by the parties by amendment of contract.

21.3 The right is reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier’s point of supply is not situated at or near the
place where the goods are required, or the supplier’s services are not readily available.

21.4 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC
Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 22.2 without the
application of penalties.

21.5 Upon any delay beyond the delivery period in the case of a goods contract, the purchaser shall,
without cancelling the contract, be entitled to purchase goods of a similar quality and up to the same
guantity in substitution of the goods not supplied in conformity with the contract and to return any goods
delivered later at the supplier's expense and risk, or to cancel the contract and buy such goods as may
be required to complete the contract and without prejudice to his other rights, be entitled to claim
damages from the supplier.

22. Penalties

22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its other
remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on the
delivered price of the delayed goods or unperformed services using the current prime interest rate
calculated for each day of the delay until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

23. Termination for default

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of
default sent to the supplier, may terminate this contract in whole or in part:

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the
contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause
21.2;

(b) if the supplier fails to perform any other obligation(s) under the contract; or

(c) if the supplier, in the judgement of the purchaser, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure,
upon such terms and in such manner, as it deems appropriate, goods, works or services similar to
those undelivered, and the supplier shall be liable to the purchaser for any excess costs for such similar
goods, works or services. However, the supplier shall continue performance of the contract to the
extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide to
impose a restriction penalty on the supplier by prohibiting such supplier from doing business with the
public sector for a period not exceeding 10 years.

23.4 If a purchaser intends imposing a restriction on a supplier or any person associated with the

supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide
reasons why the envisaged restriction should not be imposed. Should the supplier fail to respond within
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the stipulated fourteen (14) days the purchaser may regard the supplier as having no objection and
proceed with the restriction.

23.5. Any restriction imposed on any person by the purchaser will, at the discretion of the purchaser,
also be applicable to any other enterprise or any partner, manager, director or other person who wholly
or partly exercises or exercised or may exercise control over the enterprise of the first-mentioned
person, and with which enterprise or person the first-mentioned person, is or was in the opinion of the
purchaser actively associated.

23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such imposition,
furnish the National Treasury, with the following information:

(i) the name and address of the supplier and / or person restricted by the purchaser;
(ii) the date of commencement of the restriction

(iii) the period of restriction; and

(iv) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from doing business with the public sector.

23.7. If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such
person’s name be endorsed on the Register for Bid Defaulters. When a person’s name has been
endorsed on the Register, the person will be prohibited from doing business with the public sector for a
period not less than five years and not more than 10 years. The National Treasury is empowered to
determine the period of restriction and each case will be dealt with on its own merits. According to
section 32 of the Act the Register must be open to the public. The Register can be perused on the
National Treasury website

24. Antidumping and countervailing duties and rights

24.1 When, after the date of bid, provisional payments are required, or anti-dumping or countervailing
duties are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is
increased in respect of any dumped or subsidized import, the State is not liable for any amount so
required or imposed, or for the amount of any such increase. When, after the said date, such a
provisional payment is no longer required or any such anti-dumping or countervailing right is abolished,
or where the amount of such provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the supplier to the purchaser or the purchaser may
deduct such amounts from moneys (if any) which may otherwise be due to the supplier in regard to
goods or services which he delivered or rendered, or is to deliver or render in terms of the contract or
any other contract or any other amount which may be due to him.

25. Force Majeure

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for
forfeiture of its performance security, damages, or termination for default if and to the extent that his
delay in performance or other failure to perform his obligations under the contract is the result of an
event of force majeure.

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of
such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the
supplier shall continue to perform its obligations under the contract as far as is reasonably practical,
and shall seek all reasonable alternative means for performance not prevented by the force majeure
event.
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26. Termination for insolvency

26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier if the
supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without
compensation to the supplier, provided that such termination will not prejudice or affect any right of
action or remedy, which has accrued or will accrue thereafter to the purchaser.

27. Settlement of Disputes

27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier
in connection with or arising out of the contract, the parties shall make every effort to resolve amicably
such dispute or difference by mutual consultation.

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the supplier may give notice to the other party of his intention
to commence with mediation. No mediation in respect of this matter may be commenced unless such
notice is given to the other party.

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South
African court of law.

27.4 Notwithstanding any reference to mediation and/or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under the contract unless
they otherwise agree; and

(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered and /
or services rendered according to the prescripts of the contract.

28. Limitation of Liability

28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement
pursuant to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for
any indirect or consequential loss or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay
penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to
the cost of repairing or replacing defective equipment.

29. Governing language

29.1 The contract shall be written in English. All correspondence and other documents pertaining to the
contract that is exchanged by the parties shall also be written in English.

30. Applicable law

30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise
specified.

31. Notices

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished in
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his bid or to the address notified later by him in writing and such posting shall be deemed to be proper
service of such notice..

31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice
has been given, shall be reckoned from the date of posting of such notice.

32. Taxes and duties

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other
such levies imposed outside the purchaser’s country.

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until
delivery of the contracted goods to the purchaser.

32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the
award of a bid SARS must have certified that the tax matters of the preferred bidder are in order.

32.4 No contract shall be concluded with any bidder whose municipal rates and taxes and municipal
services charges are in arrears.

33. Transfer of contracts

33.1 The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof without
the written permission of the purchaser

34. Amendment of contracts

34.1 No agreement to amend or vary a contract or order or the conditions, stipulations or provisions
thereof shall be valid and of any force unless such agreement to amend or vary is entered into in writing
and signed by the contracting parties. Any waiver of the requirement that the agreement to amend or
vary shall be in writing, shall also be in writing.

35. Prohibition of restrictive practices

35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder(s) is / are or a contractor(s) was / were
involved in collusive bidding.

35.2 If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the purchaser
has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter to
the Competition Commission for investigation and possible imposition of administrative penalties as
contemplated in section 59 of the Competition Act No 89 Of 1998.

35.3 If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of the
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other
remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in
whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public
sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) or
contractor(s) concerned.
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